
PUBLIC NOTICE
Commissioning Services Contract

Maricopa County Downtown Court Tower
Project No. 3325-07-380

Contract No. FMD-08-046

Maricopa County is soliciting Letters of Interest and Qualifications from qualifie d firms to provide design
phase, construction phase and post -construction phase commissioning services to the County for the
Downtown Court Tower project , located at 101 West Madison Street, Phoenix , Arizona.  If your firm is
interested in being considered for this project please request the Letter of Interest and Statement of
Qualifications format instructions from Lynda Cull, Article 5 Procurement Officer , Maricopa County Facilities
Management Department, 401 W est Jefferson Street, Phoenix, Arizona 85003, or email
lynda.cull@fm.maricopa.gov.  A pre-proposal meeting will be held on Tuesday, May 27, 2008, at 8:30 a.m. at
the address provided above.

Statements of Qualifications in the prescribed format must be addressed to Lynda Cull, Article 5 Procurement
Officer, Maricopa County Facilities Management Department  and shall be received by Maricopa County at the
above address no later than 2:00 p.m. (local time) on Tuesday, June 10, 2008.

The base project will include construction of a high-rise criminal court building, including one or more floors
underground, and related court and other services . The project is located in Phoenix, Arizona at 101 West
Madison Street. The construction budget is approximately $260 Million.

The scope of services will likely include the following: M/E/P peer review and value engineering; quality
assurance specifications; design criteria refinement; commissioning plan; start -up and prefunctional test
procedures; functional test procedures; basic construction commissioning; shop drawing/submittal review;
construction observation; commissioning scheduling coordination; fact ory equipment testing; O&M staff
orientation; enhanced commissioning; subcontract bid evaluation; RFI/change order/scope/budget review;
construction meetings; starting-up and function testing commissioning meetings;  prefunctional testing
observation; test and balance review; functional testing performance and observation; test result analysis and
recommendations; contractor close-out punchlist review and resolution; record drawing review; O&M manual
review and/or compilation; O&M staff training; “as -built” one-line diagrams; final commissioning report;
equipment warranty start date calculation; seasonal return site visits; building performance review; and,
performance issue evaluation

The selected firm for the commissioning services will  be assigned to work as a team with the selected program
manager, the selected architectural services firm and the selected Construction Manager at Risk  to deliver this
project.

Maricopa County will endeavor to ensure that Small Business Enterprises, as defined by A.R.S. § 41-1001, et
seq., shall have opportunities to participate in providing professional services, purchased goods, and
contractual services to the County, without being discriminated against on the grounds of race, religion, gender,
age, national origin or disability.

************************************************************
PUBLISH ARIZONA BUSINESS GAZETTE: 5/15/08 AND 5/22/08

cull@fm.maricopa.gov

