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CONTRACT PERIOD THROUGH APRIL 30, 2017 
 
 
TO:  All Departments 
 
FROM:  Office of Procurement Services 
 
SUBJECT: Contract for ENVIROMENTAL SERVICES 
 
 
Attached to this letter is published an effective purchasing contract for products and/or services to be supplied to 
Maricopa County activities as awarded by Maricopa County on April 09, 2014. 
 
All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the 
vendor holding the contract.  Individuals are responsible to the vendor for purchases made outside of contracts.  
The contract period is indicated above. 
 
 
 
     
Wes Baysinger, Chief Procurement Officer  
Office of Procurement Services 
 
 
AS/mm 
Attach 
 
 
 
 
Copy to:   Office of Procurement Services 

Rita Neill, Risk Management 
 
 
(Please remove Serial 08044-S from your contract notebooks) 
 



 
 

CONTRACT PURSUANT TO ITN 
 

SERIAL 13134-ITN 
 
This Contract is entered into this 9th day of April, 2014 by and between Maricopa County (“County”), a political 
subdivision of the State of Arizona, and Kary Environmental Services, Inc. an Arizona corporation “Contractor”) for 
the purchase of Environmental Services per attached Scope of Work B-3, B-7, B-8, B-9. 
 
1.0 CONTRACT TERM: 
 

1.1 This Contract is for a term of three (3) years, beginning on the 9th day of April 2014 and ending 
the 30th day of April 2017. 

 
1.2 The County may, at its option and with the agreement of the Contractor, renew the term of this 

Contract for additional terms up to a maximum of Three (3) years, (or at the County’s sole 
discretion, extend the contract on a month-to-month bases for a maximum of six (6) months after 
expiration).  The County shall notify the Contractor in writing of its intent to extend the Contract 
term at least thirty (30) calendar days prior to the expiration of the original contract term, or any 
additional term thereafter. 

 
2.0 FEE ADJUSTMENTS: 

 
Any request for a fee adjustment must be submitted one hundred and eighty (180) days prior to the current 
Contract expiration date.  Requests for adjustment in cost of labor and/or materials must be supported by 
appropriate documentation.  If County agrees to the adjusted fee, County shall issue written approval of the 
change.  The reasonableness of the request will be determined by comparing the request with the 
(Consumer Price Index) or by performing a market survey. 

 
3.0 PAYMENTS: 
 

3.1 As consideration for performance of the duties described herein, County shall pay Contractor the 
sum(s) stated in Exhibit “A.” or as a total project cost for each Task Order. 

 
3.2 Payment shall be made upon the County’s receipt of a properly completed invoice. 

 
3.3 INVOICES: 

 
3.3.1 The Contractor shall submit one (1) legible copies of their detailed invoice before 

payment(s) can be made.  At a minimum, the invoice must provide the following 
information: 

 
• Company name, address and contact 
• County bill-to name and contact information 
• Contract serial number 
• County purchase order number 
• Invoice number and date 
• Payment terms 
• Date of services 
• Quantity 
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• Contract Item number(s) 
• Description of service provided 
• Pricing per unit of service 
• Extended price 
• Total Amount Due 

 
3.3.2 Problems regarding billing or invoicing shall be directed to the County as listed on the 

Purchase Order. 
 

3.3.3 Payment shall be made to the Contractor by Accounts Payable through the Maricopa 
County Vendor Express Payment Program.  This is an Electronic Funds Transfer (E7FT) 
process.  After Contract Award the Contractor shall complete the Vendor Registration 
Form located on the County Department of Finance Vendor Registration Web Site 
(www.maricopa.gov/finance/vendors). 

 
3.3.4 EFT payments to the routing and account numbers designated by the Contractor will 

include the details on the specific invoices that the payment covers.  The Contractor is 
required to discuss remittance delivery capabilities with their designated financial 
institution for access to those details. 

 
4.0 AVAILABILITY OF FUNDS: 
 

4.1 The provisions of this Contract relating to payment for services shall become effective when funds 
assigned for the purpose of compensating the Contractor as herein provided are actually available 
to County for disbursement.  The County shall be the sole judge and authority in determining the 
availability of funds under this Contract.  County shall keep the Contractor fully informed as to the 
availability of funds. 

 
4.2 If any action is taken by any state agency, Federal department or any other agency or 

instrumentality to suspend, decrease, or terminate its fiscal obligations under, or in connection 
with, this Contract, County may amend, suspend, decrease, or terminate its obligations under, or in 
connection with, this Contract.  In the event of termination, County shall be liable for payment 
only for services rendered prior to the effective date of the termination, provided that such services 
are performed in accordance with the provisions of this Contract.  County shall give written notice 
of the effective date of any suspension, amendment, or termination under this Section, at least ten 
(10) days in advance. 

 
5.0 DUTIES: 
 

5.1 The Contractor shall perform all duties stated in Exhibit “B-12”, or as otherwise directed in 
writing by the County by Task Order for projects. 

 
5.2 During the Contract term, County shall provide Contractor’s personnel with adequate workspace 

for consultants and such other related facilities as may be required by Contractor to carry out its 
contractual obligations. 

 
6.0 TERMS and CONDITIONS: 
 

6.1 INDEMNIFICATION: 
 

6.1.1 To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold 
harmless County, its agents, representatives, officers, directors, officials, and employees 
from and against all claims, damages, losses and expenses, including, but not limited to, 
attorney fees, court costs, expert witness fees, and the cost of appellate proceedings, 
relating to, arising out of, or alleged to have resulted from the negligent acts, errors, 
omissions, mistakes or malfeasance relating to the performance of this Contract.  
Contractor’s duty to defend, indemnify and hold harmless County, its agents, 
representatives, officers, directors, officials, and employees shall arise in connection with 
any claim, damage, loss or expense that is caused by any negligent acts, errors, omissions 

http://www.maricopa.gov/finance/


SERIAL 13134-ITN 
 

or mistakes in the performance of this Contract by the Contractor, as well as any person 
or entity for whose acts, errors, omissions, mistakes or malfeasance Contractor may be 
legally liable. 

 
6.1.2 The amount and type of insurance coverage requirements set forth herein will in no way 

be construed as limiting the scope of the indemnity in this paragraph. 
 

6.1.3 The scope of this indemnification does not extend to the sole negligence of County. 
 

6.2 INSURANCE: 
 

6.2.1 Contractor, at Contractor’s own expense, shall purchase and maintain the herein 
stipulated minimum insurance from a company or companies duly licensed by the State 
of Arizona and possessing a current A.M. Best, Inc. rating of A+. In lieu of State of 
Arizona licensing, the stipulated insurance may be purchased from a company or 
companies, which are authorized to do business in the State of Arizona, provided that 
said insurance companies meet the approval of County.  The form of any insurance 
policies and forms must be acceptable to County. 

 
6.2.2 All insurance required herein shall be maintained in full force and effect until all work or 

service required to be performed under the terms of the Contract is satisfactorily 
completed and formally accepted.  Failure to do so may, at the sole discretion of County, 
constitute a material breach of this Contract. 

 
6.2.3 Contractor’s insurance shall be primary insurance as respects County, and any insurance 

or self-insurance maintained by County shall not contribute to it. 
 
6.2.4 Any failure to comply with the claim reporting provisions of the insurance policies or any 

breach of an insurance policy warranty shall not affect the County’s right to coverage 
afforded under the insurance policies. 

 
6.2.5 The insurance policies may provide coverage that contains deductibles or self-insured 

retentions. Such deductible and/or self-insured retentions shall not be applicable with 
respect to the coverage provided to County under such policies.  Contractor shall be 
solely responsible for the deductible and/or self-insured retention and County, at its 
option, may require Contractor to secure payment of such deductibles or self-insured 
retentions by a surety bond or an irrevocable and unconditional letter of credit. 

 
6.2.6 County reserves the right to request and to receive, within 10 working days, certified 

copies of any or all of the herein required insurance certificates. County shall not be 
obligated to review policies and/or endorsements or to advise Contractor of any 
deficiencies in such policies and endorsements, and such receipt shall not relieve 
Contractor from, or be deemed a waiver of County’s right to insist on strict fulfillment of 
Contractor’s obligations under this Contract. 

 
6.2.7 The insurance policies required by this Contract, except Workers’ Compensation, and 

Errors and Omissions, shall name County, its agents, representatives, officers, directors, 
officials and employees as Additional Insured’s. 

 
6.2.8 The policies required hereunder, except Workers’ Compensation, and Errors and 

Omissions, shall contain a waiver of transfer of rights of recovery (subrogation) against 
County, its agents, representatives, officers, directors, officials and employees for any 
claims arising out of Contractor’s work or service. 

 
6.2.9 Commercial General Liability: 

 
Commercial General Liability insurance and, if necessary, Commercial Umbrella 
insurance with a limit of not less than $1,000,000 for each occurrence, $1,000,000 
Products/Completed Operations Aggregate, and $2,000,000 General Aggregate Limit. 
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The policy shall include coverage for bodily injury, broad form property damage, 
personal injury, products and completed operations and blanket contractual coverage, and 
shall not contain any provision which would serve to limit third party action over claims. 
There shall be no endorsement or modification of the CGL limiting the scope of coverage 
for liability arising from explosion, collapse, or underground property damage. 
 
Contractors that are contracted for the purpose of training: insurance with a limit of not 
less than $1,000,000 for each occurrence, $2,000,000 Products/Completed Operations 
Aggregate, and $2,000,000 General Aggregate Limit. 
 

6.2.10 Automobile Liability: 
 
Commercial/Business Automobile Liability insurance and, if necessary, Commercial 
Umbrella insurance with a combined single limit for bodily injury and property damage 
of not less than $1,000,000 each occurrence with respect to any of the Contractor’s 
owned, hired, and non-owned vehicles assigned to or used in performance of the 
Contractor’s work or services under this Contract. 
 
Contractors that are contracted for the purpose of training:  Commercial/Business 
Automobile Liability insurance and, if necessary, Commercial Umbrella insurance with a 
combined single limit for bodily injury and property damage of not less than $1,000,000 
each occurrence with respect to any of the Contractor’s owned, hired, and non-owned 
vehicles assigned to or used in performance of the Contractor’s work or services under 
this Contract. 

 
6.2.11 Workers’ Compensation: 

 
6.2.11.1 Workers’ Compensation insurance to cover obligations imposed by federal 

and state statutes having jurisdiction of Contractor’s employees engaged in the 
performance of the work or services under this Contract; and Employer’s 
Liability insurance of not less than $1,000,000 for each accident, $1,000,000 
disease for each employee, and $1,000,000 disease policy limit. 

 
6.2.11.2 Contractor waives all rights against County and its agents, officers, directors 

and employees for recovery of damages to the extent these damages are 
covered by the Workers’ Compensation and Employer’s Liability or 
commercial umbrella liability insurance obtained by Contractor pursuant to 
this Contract. 

 
6.2.12 Errors and Omissions Insurance/Professional Liability: 

 
Errors and Omissions/Professional Liability insurance and, if necessary, Commercial 
Umbrella insurance, which will insure and provide coverage for errors or omissions of 
the Contractor, with limits of no less than $1,000,000 for each claim. 

 
6.2.13 Certificates of Insurance. 

 
6.2.13.1 Prior to commencing work or services under this Contract, Contractor shall 

furnish the County with valid and complete certificates of insurance, or formal 
endorsements as required by the Contract in the form provided by the County, 
issued by Contractor’s insurer(s), as evidence that policies providing the 
required coverage, conditions and limits required by this Contract are in full 
force and effect.  Such certificates shall identify this contract number and title. 

 
6.2.13.2 In the event any insurance policy (ies) required by this contract is (are) written 

on a “claims made” basis, coverage shall extend for two years past completion 
and acceptance of Contractor’s work or services and as evidenced by annual 
Certificates of Insurance. 
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6.2.13.3 If a policy does expire during the life of the Contract, a renewal certificate 
must be sent to County fifteen (15) days prior to the expiration date. 

 
6.2.14 Cancellation and Expiration Notice. 

 
Insurance required herein shall not be permitted to expire, be canceled, or materially 
changed without thirty (30) days prior written notice to the County. 
 

6.3 WARRANTY OF SERVICES: 
 

6.3.1 The Contractor warrants that all services provided hereunder will conform to the 
requirements of the Contract, including all descriptions, specifications and attachments 
made a part of this Contract.  County’s acceptance of services or goods provided by the 
Contractor shall not relieve the Contractor from its obligations under this warranty. 

 
6.3.2 In addition to its other remedies, County may, at the Contractor's expense, require prompt 

correction of any services failing to meet the Contractor's warranty herein.  Services 
corrected by the Contractor shall be subject to all the provisions of this Contract in the 
manner and to the same extent as services originally furnished hereunder. 

 
6.4 NOTICES: 

 
All notices given pursuant to the terms of this Contract shall be addressed to: 
 
For County: 
 
Maricopa County 
Office of Procurement Services  
Attn: Chief Procurement Officer 
320 West Lincoln Street 
Phoenix, Arizona 85003-2494 
 
For Contractor: 
Kary Environmental Services, Inc. 
Attn: Jerome A. Kryn, Senior Project Manager 
641 South Drew Street  
Mesa AZ, 85210 
 

6.5 REQUIREMENTS CONTRACT: 
 

Contractor signifies its understanding and agreement by signing this document that this Contract is 
a requirements contract.  This Contract does not guarantee any purchases will be made (minimum 
or maximum. 
 

6.6 TERMINATION FOR CONVENIENCE: 
 
The County reserves the right to terminate the Contract, in whole or in part at any time, when in 
the best interests of the County without penalty or recourse.  Upon receipt of the written notice, 
the Contractor shall immediately stop all work, as directed in the notice, notify all subcontractors 
of the effective date of the termination and minimize all further costs to the County.  In the event 
of termination under this paragraph, all documents, data and reports prepared by the Contractor 
under the Contract shall become the property of and be delivered to the County upon demand.  
The Contractor shall be entitled to receive just and equitable compensation for work in progress, 
work completed and materials accepted before the effective date of the termination.   
 

6.7 TERMINATION FOR DEFAULT: 
 

6.7.1 In addition to the rights reserved in the Contract, the County may terminate the Contract 
in whole or in part due to the failure of the Contractor to comply with any term or 
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condition of the Contract, to acquire and maintain all required insurance policies, bonds, 
licenses and permits, or to make satisfactory progress in performing the Contract.  The 
Procurement Officer shall provide written notice of the termination and the reasons for it 
to the Contractor. 

 
6.7.2 Upon termination under this paragraph, all goods, materials, documents, data and reports 

prepared by the Contractor under the Contract shall become the property of and be 
delivered to the County on demand. 

 
6.7.3 The County may, upon termination of this Contract, procure, on terms and in the manner 

that it deems appropriate, materials or services to replace those under this Contract.  The 
Contractor shall be liable to the County for any excess costs incurred by the County in 
procuring materials or services in substitution for those due from the Contractor. 
 

6.2.1 The Contractor shall continue to perform, in accordance with the requirements of the 
Contract, up to the date of termination, as directed in the termination notice. 

 
6.8 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST: 

 
Notice is given that pursuant to A.R.S. §38-511 the County may cancel this Contract without 
penalty or further obligation within three years after execution of the contract, if any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County is at any time while the Contract or any extension of the Contract is in effect, 
an employee or agent of any other party to the Contract in any capacity or consultant to any other 
party of the Contract with respect to the subject matter of the Contract.  Additionally, pursuant to 
A.R.S §38-511 the County may recoup any fee or commission paid or due to any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County from any other party to the contract arising as the result of the Contract. 
 

6.9 OFFSET FOR DAMAGES; 
 

In addition to all other remedies at law or equity, the County may offset from any money due to 
the Contractor any amounts Contractor owes to the County for damages resulting from breach or 
deficiencies in performance under this contract. 
 

6.10 ADDITIONS/DELETIONS OF SERVICE: 
 

6.10.1 The County reserves the right to add and/or delete materials to a Contract.  If a service 
requirement is deleted, payment to the Contractor will be reduced proportionately, to the 
amount of service reduced in accordance with the bid price.  If additional materials are 
required from a Contract, prices for such additions will be negotiated between the 
Contractor and the County. 
 

6.11 RELATIONSHIPS: 
 
In the performance of the services described herein, the Contractor shall act solely as an 
independent contractor, and nothing herein or implied herein shall at any time be construed as to 
create the relationship of employer and employee, partnership, principal and agent, or joint venture 
between the County and the Contractor. 

 
6.12 SUBCONTRACTING: 

 
The Contractor may not assign this Contract or subcontract to another party for performance of the 
terms and conditions hereof without the written consent of the County, which shall not be 
unreasonably withheld. All correspondence authorizing subcontracting must reference the 
Proposal Serial Number and identify the job project. 
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6.13 AMENDMENTS: 
 

All amendments to this Contract shall be in writing and approved/signed by both parties. Maricopa 
County Office of Procurement Services shall be responsible for approving all amendments for 
Maricopa County. 
 

6.14 ACCESS TO AND RETENTION OF RECORDS FOR THE PURPOSE OF AUDIT AND/OR 
OTHER REVIEW: 

 
6.14.1 In accordance with section MCI 367 of the Maricopa County Procurement Code the 

Contractor agrees to retain all books, records, accounts, statements, reports, files, and 
other records and back-up documentation relevant to this Contract for six (6) years after 
final payment or until after the resolution of any audit questions which could be more 
than six (6) years, whichever is latest.  The County, Federal or State auditors and any 
other persons duly authorized by the Department shall have full access to, and the right to 
examine, copy and make use of, any and all said materials. 

 
6.14.2 If the Contractor’s books, records , accounts, statements, reports, files, and other records 

and back-up documentation relevant to this Contract are not sufficient to support and 
document that requested services were provided, the Contractor shall reimburse Maricopa 
County for the services not so adequately supported and documented. 

 
6.15 AUDIT DISALLOWANCES: 

 
If at any time, County determines that a cost for which payment has been made is a disallowed 
cost, such as overpayment, County shall notify the Contractor in writing of the disallowance.  
County shall also state the means of correction, which may be but shall not be limited to 
adjustment of any future claim submitted by the Contractor by the amount of the disallowance, or 
to require repayment of the disallowed amount by the Contractor. 
 

6.16 SEVERABILITY: 
 

The invalidity, in whole or in part, of any provision of this Contract shall not void or affect the 
validity of any other provision of this Contract. 

6.17 RIGHTS IN DATA: 
 

The County shall own have the use of all data and reports resulting from this Contract without 
additional cost or other restriction except as provided by law.  Each party shall supply to the other 
party, upon request, any available information that is relevant to this Contract and to the 
performance hereunder. 

 
6.18 INTEGRATION: 
 

This Contract represents the entire and integrated agreement between the parties and supersedes 
all prior negotiations, proposals, communications, understandings, representations, or agreements, 
whether oral or written, express or implied. 
 

6.19 VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES §41-
4401 AND FEDERAL IMMIGRATION LAWS AND REGULATIONS: 

 
6.19.1 By entering into the Contract, the Contractor warrants compliance with the Immigration 

and Nationality Act (INA using e-verify) and all other federal immigration laws and 
regulations related to the immigration status of its employees and A.R.S. §23-214(A).  The 
contractor shall obtain statements from its subcontractors certifying compliance and shall 
furnish the statements to the Procurement Officer upon request.  These warranties shall 
remain in effect through the term of the Contract.  The Contractor and its subcontractors 
shall also maintain Employment Eligibility Verification forms (I-9) as required by the 
Immigration Reform and Control Act of 1986, as amended from time to time, for all 
employees performing work under the Contract and verify employee compliance using the 
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E-verify system and shall keep a record of the verification for the duration of the 
employee’s employment or at least three years, whichever is longer.  I-9 forms are available 
for download at USCIS.GOV. 

 
6.19.2 The County retains the legal right to inspect contractor and subcontractor employee 

documents performing work under this Contract to verify compliance with paragraph 6.19.1 
of this Section.  Contractor and subcontractor shall be given reasonable notice of the 
County’s intent to inspect and shall make the documents available at the time and date 
specified.  Should the County suspect or find that the Contractor or any of its subcontractors 
are not in compliance, the County will consider this a material breach of the contract and 
may pursue any and all remedies allowed by law, including, but not limited to:  suspension 
of work, termination of the Contract for default, and suspension and/or debarment of the 
Contractor.  All costs necessary to verify compliance are the responsibility of the 
Contractor. 

 
6.20 CONTRACTOR LICENSE REQUIREMENT: 
 

6.20.1 The Respondent shall procure all permits, insurance, licenses and pay the charges and 
fees necessary and incidental to the lawful conduct of his/her business, and as necessary 
complete any required certification requirements,  required by any and all governmental 
or non-governmental entities as mandated to maintain compliance with and in good 
standing for all permits and/or licenses.  The Respondent shall keep fully informed of 
existing and future trade or industry requirements, Federal, State and Local laws, 
ordinances, and regulations which in any manner affect the fulfillment of a Contract and 
shall comply with the same. Contractor shall immediately notify both Office of 
Procurement Services and the using agency of any and all changes concerning permits, 
insurance or licenses. 

 
6.21 CERTIFICATION REGARDING DEBARMENT AND SUSPENSION 

 
6.21.1 The undersigned (authorized official signing for the Contractor) certifies to the best of his 

or her knowledge and belief, that the Contractor, defined as the primary participant in 
accordance with 45 CFR Part 76, and its principals: 

 
6.21.1.1 are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 
Department or agency; 

 
6.21.1.2 have not within 3-year period preceding this Contract been convicted of or 

had a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statues or 
commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property;  

 
6.21.1.3 are not presently indicted or otherwise criminally or civilly charged by a 

government entity (Federal, State or local) with commission of any of the 
offenses enumerated in paragraph (2) of this certification; and 

 
6.21.1.4 have not within a 3-year period preceding this Contract had one or more 

public transaction (Federal, State or local) terminated for cause of default. 
 
6.21.2 Should the Contractor not be able to provide this certification, an explanation as to why 

should be attached to the Contact. 
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6.21.3 The Contractor agrees to include, without modification, this clause in all lower tier 
covered transactions (i.e. transactions with subcontractors) and in all solicitations for 
lower tier covered transactions related to this Contract. 

 
6.22 PRICES: 
 

Contractor warrants that prices extended to County under this Contract are no higher than those 
paid by any other customer for these or similar services. 

 
6.23 GOVERNING LAW: 
 

This Contract shall be governed by the laws of the state of Arizona.  Venue for any actions or 
lawsuits involving this Contract will be in Maricopa County Superior Court or in the United States 
District Court for the District of Arizona, sitting in Phoenix, Arizona 

 
6.24 ORDER OF PRECEDENCE: 
 

In the event of a conflict in the provisions of this Contract and Contractor’s license agreement, if 
applicable, the terms of this Contract shall prevail. 
 

6.25 INFLUENCE 
 
As prescribed in MC1-1202 of the Maricopa County Procurement Code, any effort to influence an 
employee or agent to breach the Maricopa County Ethical Code of Conduct or any ethical conduct, 
may be grounds for Disbarment or Suspension under MC1-902.   
An attempt to influence includes, but is not limited to: 
 
6.25.1 A Person offering or providing a gratuity, gift, tip, present, donation, money, 

entertainment or educational passes or tickets, or any type valuable contribution or 
subsidy, 
 

6.25.2 That is offered or given with the intent to influence a decision, obtain a contract, garner 
favorable treatment, or gain favorable consideration of any kind. 

 
If a Person attempts to influence any employee or agent of Maricopa County, the Chief 
Procurement Officer, or his designee, reserves the right to seek any remedy provided by the 
Maricopa County Procurement Code, any remedy in equity or in the law, or any remedy provided 
by this contract.   
 

6.26 PUBLIC RECORDS: 
 

All Offers submitted and opened are public records and must be retained by the Records Manager 
at the Office of Procurement Services.  Offers shall be open to public inspection after Contract 
award and execution, except for such Offers deemed to be confidential by the Office of 
Procurement Services.  If an Offeror believes that information in its Offer should remain 
confidential, it shall indicate as confidential, the specific information and submit a statement with 
its offer detailing the reasons that the information should not be disclosed.  Such reasons shall 
include the specific harm or prejudice which may arise.  The Records Manager of the Office of 
Procurement Services shall determine whether the identified information is confidential pursuant 
to the Maricopa County Procurement Code. 
 

6.27 STRATEGIC ALLIANCE for VOLUME EXPENDITURES ($AVE): 
 

6.27.1 The County is a member of the $AVE cooperative purchasing group.  $AVE 
includes the State of Arizona, many Phoenix metropolitan area municipalities, and 
many K-12 unified school districts.  Under the $AVE Cooperative Purchasing 
Agreement, and with the concurrence of the successful Respondent under this 
solicitation, a member of $AVE may access a contract resulting from a solicitation 
issued by the County.  If you do not want to grant such access to a member of 
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$AVE, please so state in your proposal.  In the absence of a statement to the 
contrary, the County will assume that you do wish to grant access to any contract 
that may result from this Request for Proposal. 

 
6.28 INTERGOVERNMENTAL COOPERATIVE PURCHASING AGREEMENTS (ICPA’s) 

 
6.28.1 County currently holds ICPA’s with numerous governmental entities throughout 

the State of Arizona.  These agreements allow those entities, with the approval of the 
Contractor, to purchase their requirements under the terms and conditions of the 
County Contract.  Please indicate on Attachment A, your acceptance or rejection 
regarding such participation of other governmental entities.  Your response will not 
be considered as an evaluation factor in awarding a contract. 

 
6.29 INCORPORATION OF DOCUMENTS: 

 
The following are to be attached to and made part of this Contract: 
6.29.1 Exhibit A-3, A-7, A-8, A-9 Pricing; 
6.29.2 Exhibit B General Contract Requirements 
6.29.3 Exhibit B-3, B-7, B-8, B-9 Scopes of Work; 
6.29.4 Exhibit C Definitions 
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IN WITNESS WHEREOF, this Contract is executed on the date set forth above. 
 
CONTRACTOR 
 
       
AUTHORIZED SIGNATURE 
 
       
PRINTED NAME AND TITLE 
 
       
ADDRESS 
 
    
DATE 
 
 
 
MARICOPA COUNTY 
 
            
CHAIRMAN, BOARD OF SUPERVISORS   DATE 
 
ATTESTED: 
 
            
CLERK OF THE BOARD     DATE 
 
APPROVED AS TO FORM: 
 
            
LEGAL COUNSEL     DATE 
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EXHIBIT A-3 
PRICING 
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   PRICING SHEET: NIGP CODE  91843 
   BIDDER NAME: Kary Environmental Services, Inc. 

VENDOR # : 86-0694862     
BIDDER ADDRESS: 641 South Drew Street, Mesa, Arizona, 85210 
P.O. ADDRESS:       
BIDDER PHONE #: (480) 945-0009     
BIDDER FAX #: (480) 945-8599     
COMPANY WEB SITE: karyenvironmental.com   
COMPANY CONTACT (REP): Jerome A. Kryn     
E-MAIL ADDRESS (REP): jerryk@karyenvironmental.com   

 
ACCEPT PROCUREMENT CARD: __X___ YES   
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 

2% 10 DAYS NET 30 
  

1.0 PRICING 
SERVICE OFFERED: Section E3-3 AOS 3-3 Asbestos and Lead-Based Paint, and Mold Abatement 
 
PERSONNEL CLASSIFICATION 

  
HOURLY RATE 

    1.1 List your company's personnel classifications and corresponding hourly rates 

    
Type of Labor Rate Normal Hours Overtime Hours 

Weekend/Holiday 
Hours 

Professional Level III  $          55.00  $          52.00 $          52.00 
Professional Level II  $          44.00   $          46.00   $          46.00  
Professional Level I  $          39.00   $          43.00   $          43.00  
Field Service Level III  $          42.00   $          46.00   $          46.00  
Field Service Level II  $          35.00   $          39.00   $          59.00  
Field Service Level I  $          32.00   $          36.00   $          36.00  
Support Level III  $          30.00   $          30.00   $          30.00  
Support Level II  $          25.00   $          25.00   $        252.00  
Support Level I  $          23.00   $          23.00   $          23.00  
        

 
2.0 EQUIPMENT PRICING SCHEDULE 
 

    
OWNED OR 

COST 
PER 

 
PRICE PRICE PRICE  LEASED 

MILE 
TO 

AND 

EQUIPMENT NAME    PER DAY PER WEEK PER MONTH YES/NO 
FROM 
SITE 

      2.1 DECON STATION (3-STAGE)  $  65.00   $240.00   $720.00   OWNED   N/A  
2.2  NEGATIVE AIR MACHINE  $  35.00   $105.00   $315.00   OWNED   N/A  
2.3  PERSONNEL PUMPS  $  25.00   $ 75.00   $210.00   OWNED   N/A  
2.4  HGH VOLUME PUMPS  $  25.00   $ 75.00   $210.00   OWNED   N/A  
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2.5  BOX VANS  $150.00   $600.00   $     1,800.00   OWNED   N/A  
2.6  40 YARD ROLLOFF BIN 
(RENTAL)  $  12.00   $ 84.00   $336.00   LEASED   $ 20.00  
2.7 HEPA VACUUMS  $  35.00   $175.00   $700.00   OWNED   N/A  
2.8 SUPPORT VEHICLE  $  75.00   $475.00   $ 1,700.00   OWNED   N/A  
2.9  PRESSURE WASH TRAILER - 
LARGE  $125.00   $500.00   $     2,000.00   OWNED   N/A  
2.10  LEVEL C PER PERSON  $  25.00   $125.00   $500.00   OWNED   N/A  
2.11  HEPA VACUUM  $  40.00   $200.00   $800.00   OWNED   N/A  
2.12 GENERATOR (6KW)  $  25.00   $125.00   $600.00   OWNED   N/A  
2.13 GENERATOR (100 KW)  $175.00   $700.00   $     2,700.00   OWNED   $  8.50  
2.14 LIGHT STAND (1,000 WATT)  $  15.00   $ 75.00   $300.00   OWNED   N/A  
2.15 ENCLOSED TRAILER  $  65.00   $325.00   $     1,300.00   OWNED   N/A  
2.16 MANOMETER  $  20.00   $100.00   $300.00   OWNED  

 2.17 FLOOR BUFFER/GRINDER  $  48.00   $240.00   $720.00   OWNED  
 2.18 WATER FILTRATION UNIT  $  45.00   $225.00   $675.00   OWNED  
 2.19 HOT WATER HEATER FOR 

SHOWER  $  25.00   $125.00   $500.00   OWNED  
 2.19 HALF MASK RESPIRATOR  $    7.50   $ 37.50   $112.50   OWNED  
 2.20 FULL-FACE RESPIRATOR  $    7.50   $ 37.50   $112.50   OWNED  
 2.21 PAPR RESPIRATOR  $    9.00   $ 45.00   $135.00   OWNED  
 2.22 PRESSURE WASHER - COLD - 

SMALL  $  25.00   $125.00   $500.00   OWNED  
  

Type of Products Fixed price 
85 Gallon Overpack Drum  $150.00  
95 Gallon Overpack Drum  $125.00  
55 Gallon Open Head Metal Drum  $  49.00  
55 Gallon Closed Head Metal Drum  $  52.00  
55 Gallon Poly Open Head Drums  $  72.00  
55 Gallon Poly Closed Head Drums  $  56.00  
30 Gallon Open Head Metal Drum  $  39.00  
30 Gallon Closed Head Metal Drum  $  39.00  
30 Gallon Open Head Poly Drum  $  50.00  
30 Gallon Closed Head PolyDrum  $  48.00  
15 Gallon Open Head Metal Drum  $  30.00  
15 Gallon Closed Head Metal Drum  $  30.00  
15 Gallon Open Head Poly Drum  $  38.00  
15 Gallon Closed Head Poly Drum  $  35.00  
5 Gallon Metal Buckets  $    8.00  
5 Gallon Plastic Buckets  $    9.50  
Cubic Yard Tri-Wall Boxes  $  98.00  
Cubic “Meter” Tri-Wall Boxes  $118.00  
Absorbent For Lab Packing  $  17.00  
Absorbent For Spill Clean-Up  $    8.50  
Plastic Sheeting - per 20’x100’ roll 6mil  $  76.00  
Tape  $    6.75  
Drum Liners  $    1.75  
Asbestos Bags (roll 100)  $  85.00  
Nitrile gloves  $    4.00  
PPE, (Level C), per person per day  $  35.00  
PPE, (Level D), per person per day  $    5.00  
Pallets  $    7.00  
Shrink Wrap per roll  $  27.00  
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Box of Rags  $  25.00  
Small Hand Tools  No Charge  
Forklift Rental (local rental)  Cost plus 10%  
Cones/Delineators  No Charge  
Spill Kit  No Charge  
Unloading Carts  No Charge  
Traffic Signs (Trafficade)  Cost plus 10%  
Asbestos Disposal (ACM and RACM) Cost plus 10% 
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EXHIBIT A-7 
PRICING 

 
1.0 PRICING 
 
SERVICE OFFERED: Section E3-7 AOS 3-7 Environmental Training 
 
 
2.0 EQUIPMENT PRICING SCHEDULE 
Offerors are to list all minimum equipment essential to performing services under Scopes of Work, as applicable to 
your proposal, either owned or leased, excluding rentals.  (Note: for billing purposes, ten (10) hours constitute one 
(1) “day”.)  This form may be duplicated as necessary. 
 

  
PRICE 

EQUIPMENT (COURSE) NAME    PER PERSON 
2.1    40 HOUR HAZMAT (HAZWOPER)  $    495.00  
2.2     8-HOUR REFRESHER 

 
 $    125.00  

2.3     8-HOUR CONFINED SPACE  $    200.00  
 
If the above course are taken at Kary Environmental Services, Inc's. training facility in Mesa, Arizona during the 
normal course schedule ther will be no minimum limit to the number of attendees.  If the course is to be held at other 
than KES's office that there will be a 10 person minimum.  The number of people and cost can be quoted at that the 
time of scheduling.      
 
3.0 PROPOSED ESCALATION SCHEDULE 

          3.1    2nd Year Period ______3____________% Maximum Increase 
        3.2    3rd Year Period ___ ___3___   _ _____% Maximum Increase 
        3.3    4th Year Period___ _ __3___   _  _____% Maximum Increase 
        3.4    5th Year Period___ _ __3___   _  _____% Maximum Increase 
        3.4    6th Year Period ___ _ _3__ _   _  _____% Maximum Increase 
        NOTE:  In order to determine the potential maximum liability of Maricopa County, any percentage(s)  

proposed by the offeror for 2nd, 3rd, 4th, and 5th years shall be evaluated per Section 3.3 of the Contract.. 
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EXHIBIT A-8 
PRICING 

1.0 PRICING 
 
SERVICE OFFERED: Section E3-8 AOS 3-8 Waste Disposal - Emergency/Non-Emergency Response For 
Hazardous, Biological and/or Infectious Waste 
 
PERSONNEL CLASSIFICATION 

  
HOURLY RATE 

    1.1 List your company's personnel classifications and corresponding hourly rates 

    
Type of Labor Rate Normal Hours Overtime Hours 

Weekend/Holiday 
Hours 

Hazmat Technician   $      34.00  $          42.00 $          42.00 
Biohazard Remediation Technician   $      34.00   $          42.00   $          42.00  
Equipment Operator   $      47.00   $          59.00   $          59.00  
Project Supervisor  $      47.00   $          59.00   $          59.00  
Field Service Manager            $      55.00   $          68.00   $          68.00  
Project Manager  $      63.00   $          76.00   $          76.00  
Senior Project Manager  $      85.00   $          98.00   $          98.00  
QA/QC Manager  $      95.00   $        110.00   $        110.00  
CIH  $    135.00   $        155.00   $        155.00  
Registered Geologist  $    135.00   $        155.00   $        155.00  
Registered Engineer  $    135.00   $        155.00   $        155.00  

 
 
2.0 EQUIPMENT PRICING SCHEDULE 
Offerors are to list all minimum equipment essential to performing services under Scopes of Work, as applicable to 
your proposal, either owned or leased, excluding rentals.  (Note: for billing purposes, ten (10) hours constitute one 
(1) “day”.)  This form may be duplicated as necessary. 
 

    

OWNED 
OR COST PER 

 
PRICE PRICE PRICE  LEASED 

MILE TO 
AND 

EQUIPMENT NAME    PER DAY PER WEEK PER MONTH YES/NO 
FROM 
SITE 

      2.1   SUPPORT VEHICLE  $          75.00   $   300.00   $   900.00   OWNED   N/A  
2.2    E.R TRAILER  $   50.00   $   200.00   $   600.00   OWNED   N/A  
2.3    PRESSUE WASH TRAILER - 
SMALL  $ 100.00   $   400.00   $1,200.00   OWNED   N/A  
2.4    2,800 GAL. VACUUM TANKER  $ 420.00   $1,260.00   $3,780.00   OWNED   N/A  
2.5    5,500 GAL. VACUUM TANKER  $ 700.00   $2,450.00   $8,575.00   OWNED   N/A  
2.6    PRESSURE WASH TRAILER - 
LARGE  $ 150.00   $   600.00   $1,800.00   OWNED   N/A  
2.7    BOX VAN   $ 150.00   $   600.00   $1,800.00   OWNED   N/A  
2.8    PRESSURE WASHERS –  
PORTABLE  $   75.00   $   300.00   $   900.00   OWNED   N/A  
2.9    STANDARD BACKHOE  $ 525.00   $2,100.00   $6,300.00   LEASED   N/A  
2.10   20-YARD ROLLOFF BIN  $   12.00   $    84.00   $   360.00   OWNED   $  8.50  
2.11   EXTENDAHOE  $ 625.00   $2,500.00   $7,500.00   LEASED   $  8.50  
2.12   45000-50,000 LB TRACK HOE  $ 800.00   $3,200.00   $9,600.00   LEASED   $  8.50  
2.13.  LEVEL A PER PERSON  $ 150.00   $   750.00   $3,000.00   OWNED   N/A  
2.14  LEVEL B PER PERSON  $   60.00   $   300.00   $1,200.00   OWNED   N/A  
2.15  LEVEL C PER PERSON  $   25.00   $   125.00   $   500.00   OWNED   N/A  
2.16   DUMP TRAILER (3 TON)  $   75.00   $   375.00   $1,500.00   OWNED   N/A  
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2.17   WHEEL LOADER (3.5 YARD)  $ 625.00   $2,500.00   $7,500.00   LEASED   $  8.50  
2.18   WATER TRUCK $ 375.00  $1,500.00   $4,500.00   LEASED   $  8.50  
2.19   WATER TRAILER $ 175.00  $   700.00   $2,800.00   LEASED   N/A  
2.20   FORK LIFT (4 wd Extenda 
Boom) $ 350.00  $1,400.00   $4,200.00   LEASED   $  8.50  
2.21   HEPA VACUUM $   40.00  $   200.00   $   800.00   OWNED   N/A  
2.22   FOUR GAS METER $   50.00  $   250.00   $1,000.00   OWNED   N/A  
2.23   MERCURY METER (JEROME) $ 125.00  $   625.00   $2,500.00   OWNED   N/A  
2.24   PHOTO-IONIZATION 
DETECTOR (PID) $   50.00  $   250.00   $1,000.00   OWNED   N/A  
2.25   AIR SAMPLING PUMP (LOW 
VOL.) $   25.00  $   125.00   $   500.00   OWNED   N/A  
2.26   AIR SAMPLING PUMP (HIGH 
VOL.) $   35.00  $   175.00   $   700.00   OWNED  N/A 
2.27   40-YARD ROLLOFF BIN $   12.00  $    84.00   $   360.00   LEASED  $15.00 
2.28   GENERATOR (6KW) $   25.00  $   125.00   $3,750.00   OWNED  N/A 
2.29   GENERATOR (100 KW) $ 175.00  $   700.00   $2,100.00   LEASED  $  8.50 
2.30   2" DIAPHRAGM PUMP $   45.00  $   475.00   $1,350.00  OWNED N/A 
2.31   1.5" DIAPHRAGM PUMP $   35.00  $   150.00   $1,050.00   OWNED  N/A 
2.32   2" TRASH PUMP $   45.00  $   475.00   $1,350.00   OWNED  N/A 
2.33   185 COMPRESSOR $ 175.00  $   700.00   $2,100.00  LEASED  N/A 
2.34    SUBMERSIBLE PUMP 1" $   35.00  $   175.00   $   700.00  OWNED   N/A  
2.35    3" TRASH PUMP $   50.00  $   250.00   $1,000.00  OWNED   N/A  
2.36    CONCRETE SAW $   65.00  $   325.00   $   975.00  OWNED   N/A  
2.37    LIGHT STAND (1,000 WATT) $   15.00  $    75.00   $   300.00  OWNED   N/A  
2.38   LIGHT TOWER (4,000 WATT) $ 175.00  $   700.00   $2,100.00  LEASED   $  8.50  
2.39   CONFINED SPACE 
RETRIEVAL SYS. $   75.00  $   375.00   $1,500.00  OWNED   N/A  
2.40   PLATE COMPACTOR  $   75.00  $   375.00   $1,500.00  OWNED   N/A  
2.41   2" AUGER AND POUND 
SAMPLER $   75.00  $   375.00   $1,500.00  OWNED   N/A  
2.42   ENCLOSED TRAILER $   65.00  $   325.00   $1,300.00  OWNED   N/A  

 
Misc. Supplies and Expendibles 

ITEM NAME COST ITEM NUMBER 
55 Gallon Poly Open Head Drums  $                                72.00  2.43 
55 Gallon Poly Closed Head Drums  $                                56.00  2.44 
30 Gallon Open Head Metal Drum  $                                39.00  2.45 
30 Gallon Closed Head Metal Drum  $                                39.00  2.46 
30 Gallon Open Head Poly Drum  $                                50.00  2.47 
30 Gallon Closed Head PolyDrum  $                                48.00  2.48 
15 Gallon Open Head Metal Drum  $                                30.00  2.49 
15 Gallon Closed Head Metal Drum  $                                30.00  2.5 
15 Gallon Open Head Poly Drum  $                                38.00  2.51 
15 Gallon Closed Head Poly Drum  $                                35.00  2.52 
5 Gallon Metal Buckets  $                                  8.00  2.53 
5 Gallon Plastic Buckets  $                                  9.50  2.54 
Cubic Yard Tri-Wall Boxes  $                                98.00  2.55 
Cubic “Meter” Tri-Wall Boxes  $                              118.00  2.56 
Absorbent For Lab Packing  $                                17.00  2.57 
Absorbent For Spill Clean-Up  $                                  8.50  2.58 
Plastic Sheeting - per 20’x100’ roll 6mil  $                                76.00  2.59 
Tape  $                                  6.75  2.6 
Drum Liners  $                                  1.75  2.61 
Sharps containers  $                                29.00  2.62 
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Nitrile gloves  $                                  4.00  2.63 
PPE, (Level B), per person per day  $                                50.00  2.64 
PPE, (Level C), per person per day  $                                35.00  2.65 
PPE, (Level D), per person per day  $                                  5.00  2.66 
Pallets  $                                  7.00  2.67 
Shrink Wrap per roll  $                                27.00  2.68 

Small Hand Tools  No Charge  2.69 
Forklift Rental (local rental)  Cost plus 10%  2.7 

Cones/Delineators  No Charge  2.71 
Spyfiters  (each)  $                                12.00  2.72 
Haz Cat Kit per test  $                                18.00  2.73 
Spill Kit  No Charge  2.74 

Unloading Carts  No Charge  2.75 
Equipment Rental (Heavy)  Cost plus 10%  2.76 

Transportation (Outside)  Cost plus 10%  2.77 

Traffic Signs (Trafficade)  Cost plus 10%  2.78 
Waste Disposal (all)  Cost plus 10%  2.79 

 
3.0 PROPOSED ESCALATION SCHEDULE 

 
  3.1  2nd Year Period ______3____________% Maximum Increase 

  3.2  3rd Year Period ___ ___3___   _ _____% Maximum Increase 

  3.3  4th Year Period___ _ __3___   _  _____% Maximum Increase 

  3.4  5th Year Period___ _ __3___   _  _____% Maximum Increase 

  3.4  6th Year Period ___ _ _3__ _   _  _____% Maximum Increase 

  NOTE:  In order to determine the potential maximum liability of Maricopa County, any percentage(s)  
proposed by the offeror for 2nd, 3rd, 4th, and 5th years shall be evaluated per Section 3.3 of the Contract.. 
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EXHIBIT A-9 
PRICING 

1.0 PRICING 
SERVICE OFFERED: E3-9.0 LABORATORY AND ANALYTICAL SERVICES 
 
PERSONNEL CLASSIFICATION 

 
HOURLY RATE 

 
      1.1 List your company's personnel classifications and corresponding hourly rates 

 
      
      1.2 Laboratory Services (if applicable) 

 
____8______ % OFF CURRENT PRICE LIST  

Labs submit analytical price list 
  

(MUST BE SUBMITTED WITH 
ORIGINAL PROPOSAL) 

      
 
3.0 PROPOSED ESCALATION SCHEDULE 

 
   3.1  2nd Year Period ______3____________% Maximum Increase 

   3.2  3rd Year Period ___ ___3___   _ _____% Maximum Increase 

   3.3  4th Year Period___ _ __3___   _  _____% Maximum Increase 

   3.4  5th Year Period___ _ __3___   _  _____% Maximum Increase 

   3.4  6th Year Period ___ _ _3__ _   _  _____% Maximum Increase 

   NOTE:  In order to determine the potential maximum liability of Maricopa County, any percentage(s)  
proposed by the offeror for 2nd, 3rd, 4th, and 5th years shall be evaluated per Section 3.3 of the Contract.. 

 
Kary Environmental in Conjunction with ESC Lab Science Laboratory  
Mr. Jerry Kyrn 

 641 S. Drew Street 
 Mesa, AZ  85210 
 Email:  jerryk@karyenvironmental.com 

Phone: 480-945-0009 

Project: 
Maricopa County Bid #13134-
ITN 

Matrix:  
Soil, Groundwater, Air, Drinking 
Water & Waste Water 

Date:  December 6, 2013  Quote Exp. Date:   December 6, 2014 
           Parameter   Method Method Cost/Sample 

 

    
Current 

Discounted 
County  

AIR 
   

Pricing Pricing (-8%) 
Volatile Organic Compounds 

  
TO-15 $218.75  $201.25  

Batch Certified Weekly Summa Canister Rental 
  

$37.50  $34.50  
Flow Control Valve Weekly Rental 

  
$18.75  $17.25  

    
$0.00  

 HAZARDOUS WASTE 
   

$0.00  
 ICP Metals  6010B $15.00  $13.80  

ICPMS Metals 
  

6020 $18.75  $17.25  
Bromide 

  
9056 $18.75  $17.25  

C10-C32 Hydrocarbons 
  

8015AZ $62.50  $57.50  
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Chloride 

  
9056 $18.75  $17.25  

Chlorinated Herbicides  
  

8151A $206.25  $189.75  
Hexavalent Chromium (soil) 

  
7196 $100.00  $92.00  

Hexavalent Chromium (water)  
  

7196 $25.00  $23.00  
Corrosivity pH Determination 

  
9040C $25.00  $23.00  

Cyanide    
  

9012B $37.50  $34.50  
EDB/DBCP  

  
8011 $93.75  $86.25  

EOX in Solids 
  

9023 $100.00  $92.00  
Fluoride 

  
9056 $18.75  $17.25  

Ignitability (Flashpoint) 
  

1010A $43.75  $40.25  
Mercury 

  
7470/7471 $25.00  $23.00  

Nitrate 
  

9056 $18.75  $17.25  
Nitrite 

  
9056 $18.75  $17.25  

Nitroaromatics & Nitramines by HPLC 
 

8330 $250.00  $230.00  
Nitroglycerine by HPLC 

  
8332 $187.50  $172.50  

Oil & Grease & Petroleum Hydrocarbons 
 

1664A $56.25  $51.75  
Organochlorine Pesticides 

  
8081 $100.00  $92.00  

Organophosphorus Pesticides 
  

8141 $250.00  $230.00  
Ortho-Phosphate 

  
9056 $18.75  $17.25  

PAHs 
  

8310 $112.50  $103.50  
Paint Filter Liquids Test 

  
9095B $25.00  $23.00  

PCBs 
  

8082 $81.25  $74.75  
Perchlorate 

  
314.0 $93.75  $86.25  

pH (hydrogen Ion) 
  

9045D $6.25  $5.75  
SVOCs 

  
8270C $218.75  $201.25  

Specific Conductance 
  

9050A $25.00  $23.00  
SPLP Extraction Fee 

  
1312 $56.25  $51.75  

Sulfate 
  

9056 $18.75  $17.25  
Sulfides 

  
9030B $43.75  $40.25  

TCLP Extraction 
  

1311 $56.25  $51.75  
TOCs 

  
9060A $43.75  $40.25  

Total Metals Prep 
  

3010A $15.00  $13.80  
Total Metals Prep 

  
3020A $15.00  $13.80  

TOX 
  

9020B $100.00  $92.00  
VOCs by GC/MS 

  
8260B $93.75  $86.25  

      DRINKING WATER 
     Alkalinity 
  

2320B $25.00  $23.00  
ICP Metals 

  
200.7 $15.00  $13.80  

ICP MS Metals 
  

200.8 $18.75  $17.25  
Dissolved Organic Carbon 

  
56310C $43.75  $40.25  

Total Organic Carbon 
  

5310C $43.75  $40.25  
Chloride 

  
300.0 $18.75  $17.25  

Chlorine 
  

4500-CL G $12.50  $11.50  
Corrosivity 

  
2330B $25.00  $23.00  

Cyanide 
  

335.4 $37.50  $34.50  

Cyanide 
  

SM 4500 
CN B $37.50  $34.50  

Cyanide 
  

SM 4500 
CN C $37.50  $34.50  

Cyanide 
  

SM 4500 
CN E $37.50  $34.50  

Cyanide 
  

SM 4500 $37.50  $34.50  
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CN G 
EDB/DBCP 

  
504.1 $68.75  $63.25  

Fluoride 
  

300.0 $18.75  $17.25  
Hardness 

   
$12.50  $11.50  

Mercury 
  

245.1 $25.00  $23.00  
Nitrate 

  
300.0 $18.75  $17.25  

Nitrate 
  

353.2 $18.75  $17.25  
Nitrite 

  
300.0 $18.75  $17.25  

Nitrite 
  

353.2 $18.75  $17.25  
Orthophosphate 

  
300.0 $25.00  $23.00  

Orthophosphate 
  

SM 4500-P 
E $25.00  $23.00  

Perchlorate 
  

314.0 $93.75  $86.25  
Residue, Filterable (TDS)  

  
SM 2540C $12.50  $11.50  

Specific Conductance 
  

SM 2510B $18.75  $17.25  
Sulfate 

  
300.0 $18.75  $17.25  

Turbidity 
  

2130B $12.50  $11.50  
VOCs by GC/MS 

  
524.2 $112.50  $103.50  

      WATEWATER 
     Total Alkalinity 
  

310.2 $18.75  $17.25  
Total Alkalinity 

  
2320B $18.75  $17.25  

ICP Metals 
  

200.7 $15.00  $13.80  
ICP MS Metals 

  
200.8 $18.75  $17.25  

Ammonia 
  

350.1 $25.00  $23.00  

Ammonia 
  

SM 4500-
NH3 G $25.00  $23.00  

Ammonia 
  

SM 4500-
NH3 B $25.00  $23.00  

Base/Neutrals and Acids Excluding Pesticides 
 

625.0 $150.00  $138.00  
BOD 

  
SM5210B $37.50  $34.50  

Bromide 
  

300.0 $18.75  $17.25  
Total Organic Carbon 

  
SM5310B $43.75  $40.25  

COD 
  

410.4 $31.25  $28.75  
Chloride 

  
300.0 $18.75  $17.25  

Chlorine, Residual Total 
  

SM 4500-
CL G $18.75  $17.25  

Chromium, Total 
  

SM 3500-
CR D $15.00  $13.80  

Chromium Hexavalent 
  

218.6 $25.00  $23.00  

Chromium Hexavalent 
  

SM 3500 
CR D $25.00  $23.00  

Chromium Hexavalent 
  

SM 3500 
CR E $25.00  $23.00  

Cyanide, Total 
  

335.3 $37.50  $34.50  

Cyanide, Total 
  

SM 4500-
CN BCE $37.50  $34.50  

Fluoride 
  

300.0 $18.75  $17.25  
Hardness 

  
130.1 $12.50  $11.50  

Hardness 
  

SM 2340B $12.50  $11.50  
Herbicides 

  
6640B $206.25  $189.75  

Hydrogen Ion (pH) 
  

150.1 $6.25  $5.75  

Hydrogen Ion (pH) 
  

SM 4500-H 
B $6.25  $5.75  
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Kjeldahl Nitrogen 

  
351.2 $25.00  $23.00  

Mercury 
  

245.1 $25.00  $23.00  
Nitrate 

  
300.0 $18.75  $17.25  

Nitrate - Nitrite (as N) 
  

353.2 $25.00  $23.00  
Nitrite 

  
300.0 $18.75  $17.25  

Oil & Grease 
  

1664A $56.25  $51.75  
Organochlorine Pesticides and PCBs 

 
608.0 $156.25  $143.75  

Organophosphorus Pesticides 
  

1657.0 $250.00  $230.00  
Orthophosphate 

  
300.0 $25.00  $23.00  

Orthophosphate 
  

SM 4500-P 
E $25.00  $23.00  

Phosphorus, Total 
  

SM 4500-P 
E $25.00  $23.00  

Sulfate 
  

300 $18.75  $17.25  

Sulfide 
  

SM 4500-S 
D $43.75  $40.25  

Sulfite 
  

SM 4500-
SO3 B $37.50  $34.50  

      Mold Analysis       
  ** Viable (culturable), Andersen plate, fungi, all media 

 
$50.00  $46.00  

** Viable (culturable), Rodac plate, fungi, all media   $50.00  $46.00  
** Viable (culturable), RCS, fungi, all media 

  
$50.00  $46.00  

Non-viable (non-culturable), spore trap, fungi, Zefon Air-O-Cell   $50.00  $46.00  
Non-viable (non-culturable), spore trap, fungi, Allergenco 

 
$50.00  $46.00  

Non-viable (non-culturable), spore trap, fungi, Burkard   $50.00  $46.00  
Non-viable (non-culturable), spore trap, fungi, Cyclex-d 

 
$50.00  $46.00  

Non-viable (non-culturable), spore trap, fungi, Micro-5   $50.00  $46.00  
Non-viable (non-culturable), spore trap, fungi and other particulates, all 
instruments $62.50  $57.50  
** Quantitative (cultured), swab, fungi, all media     $50.00 * $46.00 * 
** Quantitative (cultured), solid matrix (soil, dust, etc.), fungi, all media $50.00 * $46.00 * 
** Quantitative (cultured), liquid matrix (water, sludge, etc.), fungi, all media $50.00 * $46.00 * 
** Quantitative (cultured), surface (drywall, cardboard, etc.), fungi, all media $50.00 * $46.00 * 
Direct microscopic examination, tapelift, fungi     $31.25  $28.75  
Direct microscopic examination, swab, fungi 

  
$31.25  $28.75  

Direct microscopic examination, bulk (solid or liquid), fungi   $31.25  $28.75  
Direct microscopic examination, surface, fungi     $31.25  $28.75  
Direct microscopic examination, fungi, and other 
particulates, all instruments 

  
$43.75  $40.25  

ABBIO-Anderson Bacterial Air Analysis using BIOLOG for speciation of 
bacteria (5+ spp.) $187.50  $172.50  
QBBIO - Quantitative Bacterial Surface Analysis using BIOLOG for speciation 
of bacteria (5+ spp.) $187.50  $172.50  
* Plus $5.00 per additional medium for quantitative parameter. 
** Identify to genus, Aspergillus, Stachybotrys to species.  Full species analysis 
is available 
upon request at an additional cost.   
Free Shipping per FED-EX 

 Available media and supplies (free of charge; listed in bold, always in stock, 
others, please call ahead) 
Dichloran-glycerol agar (DG-18) 
Malt extract agar, with .01% chloramphenicol (MEA) 
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Modified cellulose agar, with .01% chloramphenicol (CEL) 
Potato dextrose agar, with .01% chloramphenicol (PDA) 
Sabouraud dextrose agar (SAB) 
Tryptic soy agar, with 5% sheep’s blood (TSA) 
McConkey Agar (MAC) 

 Colistin naladixic acid agar (CNA) 
Rodac/contact plates also available please call.   

 
Misc. supplies (free of charge if submitted for analysis) 

   Microscope slides 
     Alcohol wipes 
     Swabs 
     Allergenco-D cassettes 
     Zefon Air-o-cell cassettes 
     Equipment available for lease. 
     Anderson Single Stage N6 Impactor 

  
$58.00/Day $53.36/Day 

Zefon Bio-pump       $30.00/Day $27.60/Day 
 
 
Prices quoted reflect a 5-7 working day turnaround and include the following service 
options: 
          * All necessary sampling containers, coolers, and preservatives. 
          * Pre-printed labels and chain of custody forms. 
          * Data delivery via email or secure web access. Additional $7.50 per set charge applicable 
for hard copies. 
          * Email notification of sample login. 
          * On-Line Data Management. 
          * Inbound and outbound transport of samples/supplies.   
          * Reported trip blanks are billable samples. 
          * ESC charges a 3.5% convenience charge on all credit card payments.   
          * Minimum Invoice Amount $200.00 

 
 
Please reference your job number and/or job name on chain of custody    
along with the ESC quote number, or attach copy of this quote with chain of custody 
upon submittal of samples to 
laboratory.   0   

     If you have any technical questions, or would like to place an order for bottles,  
 please contact your Technical Service 

Rep.,   0 
   

          RUSH Turnaround Multipliers: (from receipt of sample)  
          1 Working Day x 2 
          2 Working Days x 1.5 
          3 to 4 Working Days x 1.25 
          5  Working Days/Firm Due Date x  1.1 
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EXHIBIT B 
GENERAL CONTRACT REQUIREMENTS 

 
1.0 INTENT: 
 

The Intent of this contract is to provide Maricopa County environmental services on a demand basis. 
 
At the time a requirement is identified, a request for quotation (RFQ) and a detailed Scope of Work 
(SOW) will be issued to each qualified Contractor by AOS.  Award(s) shall be made to the 
Contractor best meeting specifications and offering the lowest price. 

Should any project be declared an Emergency Procurement, the provisions of Section MC1-345 and 
MC1 346 shall prevail in the determination of Award.  

At the County’s option work under $25,000.00 may be assigned to a contractor without competition. 

 
2.0 GENERAL REQUIREMENTS OF ALL SERVICES:  
 

Following are general requirements, which may be required in a Project Scope of Work (PSOW) common 
to Areas of Services E3-1 through E3-12.  Contractors understand and agree that they will abide by all 
conditions established  for the applicable Area(s) of Service for which they are approved and listed. 

 
2.1 HEALTH AND SAFETY PROGRAM: 

 
The Contractor shall, as required by Project, on a demand basis, prepare and implement site-
specific health and safety plans for all phases of the work activity for its employees, 
subcontractor’s or subcontractors’ employees as required.  Health and Safety Program is not 
required for Contractors in Section E3-7. 
 
The Contractor shall have an existing health and safety program which shall comply with all 
Occupational Safety and Health Administration (OSHA, reference Title 29 Code of Federal 
Regulations, Part 1910 29 CFR 1910.120, and/or 29 CFR 1926.1101 as applicable) and 
Environmental Protection Agency (EPA) standards (reference 40 CFR, particularly the 
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) and/or 
Resource Conservation and Recovery Act (RCRA)), and any other applicable federal, state and/or 
local laws, rules, regulations, and ordinances.  

 
2.2 PROJECTS: 
 

2.2.1 Using Agency Scope of Work Format And Submittal: 
 
The Using Agencies shall submit an initial PSOW, which shall include, as a minimum, 
the following: 
 
• Project area description 
• Schedule for completion 
• Deliverables 
• Variables and assumptions 
• Acceptance criteria 
• Reporting requirements 
• Project objectives. 

 
2.2.2 In order to insure equity to all Contractors, the Using Agencies shall solicit initial Project 

Offers (POs) from all Contractors listed as qualified within the specific Area of Services 
E3-1 through E3-12.  However, there may be those special circumstances whereby such 
solicitation is impractical (i.e., continuity of site assessment/remediation by same 
Contractor).  In this case, a written determination shall be placed in the Project file 
detailing the extent that competitive offers were solicited. 
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2.2.3 Contractor’s Project Offer (PO) Format:  
 
The Contractor shall submit a PO, which shall include: 
 
2.2.3.1 Proposed method of approach with any suggested changes to the initial PSOW 

and recommendations for any approved innovative technologies when 
applicable.  The Contractor shall not be paid for the development of the PO. 
 

2.2.3.2 A list of all approved key personnel to be assigned to complete the work.  The 
Contractor shall provide the following information for each key personnel: 

 
2.2.3.2.1 Specific professional position and level assigned for the Project 

(i.e., John Smith, Project Manager, Level VI). 
 

2.2.3.2.2 Health and safety responsibilities. 
 

2.2.3.2.3 Specific related or similar Project references which demonstrates 
experience for the work required with points of contact and current 
phone numbers. 

 
2.2.3.2.4 When requested by the Using Agencies, provide a brief resume to 

support minimum requirements/educational background required 
for that specific professional position and level. 

 
2.2.3.2.5 Once identified in the PO, Key Personnel shall not be removed or 

replaced without notification and approval of the Using Agency 
Project Manager or Project Coordinator.  If the Contractor replaces 
Key Personnel, it shall not affect their commitment to meet all 
schedules and deliverables. 

 
2.2.3.2.6 Number of hours for each key person, subcontractor(s), 

consultant(s), etc. 
 
2.2.3.3 A list of all approved subcontractors to be used. 

 
2.2.3.3.1 Once identified in the PO, subcontractors shall not be removed or 

replaced without notification and approval of the Using Agencies 
Project Manager or Project Coordinator.  If the Contractor replaces 
a Subcontractor, it shall not affect the Contractor’s commitment to 
meet all schedules and deliverables. 

 
2.2.3.3.2 Contractor shall submit adequate documentation supporting the 

performance ability of proposed subcontractors. 
 

2.2.3.4 The written PO must include a detailed, itemized breakdown of all labor 
classifications, equipment and supplies for ALL subcontractors which the 
Contractor proposes to utilize, as well as the FIRM, FIXED COSTS for such.  
The Contractor’s markup fee will be A MAXIMUM OF 5% AND MUST 
BE PRE-APPROVED BY THE COUNTY.  NO MARKUP FEE will be 
allowed for any classification of subcontractor work totaling $500.00 or less, 
either on the PO or any Project Amendment (PA, described in paragraph 
2.2.10). 

 
(example only):  

 
DRILLER Total amount of work:   $ 5,000.00 
 Subcontractor mark-up   
 per contract:         250.00 
 Total Firm Fixed Cost 
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  to be billed to Using 
 Department: $ 5,250.00 

TRANSPORTER Total amount of work:   $19,000.00 
 Subcontractor mark-up 
 per contract:          950.00 
 Total Firm Fixed Cost 
  to be billed to Using 
 Agency:    $19,950.00 

 
2.2.3.5 A list of all approved capitalized equipment the Contractor proposes to utilize 

for the Project, to include number of hours and the amount to be utilized (i.e., 
miles, hours, days, weeks, etc.). 

 
2.2.3.6 The written PO must describe the Contractor’s safety plan for the Project.  

Such safety plan should include, at a minimum, the description of the 
conditions, which, if present, will cause the Contractor to initiate cessation of 
services for safety reasons.  However, the Contractor and the Using Agency 
shall agree and understand that, in addition to the conditions specified in the 
written PO, reasonable professional judgment must, at all times, be exercised 
as criteria for cessation of services for safety reasons. 

 
2.2.3.7 A complete schedule of activities to meet compliance with Using Agency’s 

schedule for completion. 
 
2.2.3.8 Local conditions, assumptions, and/or limitations on the part of the Contractor 

which may affect the accuracy of the PSOW. 
 
2.2.3.9 Anything else that applies to this specific site (i.e., laboratory tests, location of 

disposal site, etc.). 
 

2.2.3.10 Potential conflicts of interests. 
 
2.2.3.11 The Contractor must submit the written PO to the Using Agency no later than 

the date specified by the Using Agency and in accordance with all instructions 
provided by the Using Agency. 

 
2.2.3.12 The Using Agency Project Manager or Project Coordinator shall have the 

right to review a copy of the proposed subcontractor’s and/or consultant’s 
work schedule to ensure compliance with all terms and conditions of the 
original contract. 

 
2.2.3.13 If accepted by the Using Agency, the PO becomes a firm, fixed offer and the 

bottom-line dollar amount for all labor, equipment, supplies, subcontractor 
work, mark-up, etc., shall become a not-to-exceed (NTE) ceiling amount.  No 
component of the PO (labor classification, number of hours, equipment, etc.) 
or the NTE ceiling can be increased except through the PA process, as 
described in section 2.2.10. 

 
2.2.4 Conflict Of Interest For Projects: 

 
2.2.4.1 Upon submission of the PO, the Contractor shall submit a written disclosure 

regarding the existence of any real or potential conflict of interest as defined 
in Arizona Revised Statutes (A.R.S.) § 38-501,et seq., that the Contractor, 
individual employee, or known subcontractor(s) may have.  A Conflicting 
Party is defined as any person who may be responsible under any state or 
federal law for pollutants which are present in, or threaten, the Project area 
defined within the PSOW.  In addition, the following shall be considered a 
conflict of interest: 
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2.2.4.1.1 The existence of a current financial relationship with a Conflicting 
Party within the past five (5) years.  A current financial 
relationship includes: 

 
• Owing money to, or being owed money by a Conflicting 

Party. 
• Having performed work for a Conflicting Party and having 

issued a warranty or guarantee for the work that is still in 
progress. 

• Allowing a Contractor employee to work on the Project area if 
that Contractor employee was an employee of a Conflicting 
Party or was an employee of a Contractor to a Conflicting 
Party within the previous two years. 

• Acceptance by the Contractor of any gifts or gratuities from a 
Conflicting Party. 

 
2.2.4.1.2 The existence of a past financial relationship in which the 

Contractor provided opinions or conclusions to a Conflicting Party. 
 

2.2.4.1.3 The existence of a potential conflict of interest between a 
Contractor and a Conflicting Party that is not defined above, but 
which creates an appearance of impropriety.  An appearance of 
impropriety shall be defined as a situation where the activity of a 
Contractor may create the impression that a conflict of interest 
and/or a similar improper relationship exists between a particular 
Conflicting Party and the Contractor.  An appearance of 
impropriety may exist even if a real conflict of interest (as defined 
above) does not exist.  The Using Agency would make a 
determination in the best interests of the County on a case-by-case 
basis. 

 
2.2.4.2 It shall be the duty of the Contractor to report in writing to the Using Agency 

any of the real or potential conflict of interest situations, as noted above, 
within five (5) business days of when the Contractor knew or should have 
known of their existence. 

 
2.2.4.3 The Contractor must provide and maintain adequate procedures and controls 

to ensure that if a real or potential conflict of interest arises or is discovered 
between the Contractor and a Conflicting Party, that the Using Agency is 
notified within five (5) business days of when the Contractor knew or should 
have known of their existence. 

 
2.2.4.4 The Using Agency reserves the right to waive conflicts of interest as it deems 

in its best interest, with prior notification to and advice from Using Agency 
Legal Counsel. 

 
2.2.4.5 Proposed subcontractors may be subject to the same conflict of interest 

provisions as stated above.  Contractors shall notify the Using Agency of all 
potential conflicts in the PO and the Using Agency reserves the right to 
exercise best judgment in waiving the conflicts of interest applicability to 
subcontractors as it deems in its best interest.  Conflict of interest provisions 
must be included in all applicable contracts with subcontractors. 

 
2.2.4.6 The Contractor shall submit with their PO a disclosure statement concerning 

potential conflicts of interest for all employees of the Contractor potentially 
assigned as Key Personnel on a PSOW. 

 
2.2.4.6.1 The disclosure statement shall address all Conflicting Party 

relationships.  The Contractor is to provide along with its 
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disclosure statement, information on its financial and business 
relationship with all Conflicting Parties and with the Contractor's 
parent companies, subsidiaries, affiliates, subcontractors, or current 
clients.  (This disclosure requirement encompasses past financial 
and business relationships, including services related to any 
proposed or pending litigation, with such parties). 

 
2.2.4.7 The Contractor shall not provide data generated or otherwise obtained in the 

performance of Contractor responsibilities under a contract to any party other 
than the County, or its authorized agents for the life of the contract, and for a 
period of five (5) years after completion of the contract except as directed by 
the Using Agency. 
 

2.2.4.8 The Contractor shall not accept employment from any party other than state or 
federal agencies for work directly related to the Project area(s) under the 
contract for five (5) years after the contract has terminated.  The Using 
Agency may exempt Contractor from this requirement through a written 
release. 

 
2.2.5 Innovative Technical Approaches: 

 
Included in the PO, submitted in response to the Using Agency’s PSOW, the Contractor 
is encouraged to offer any innovative technical approaches and/or cost efficient 
alternatives that could achieve the objectives of the PSOW.  The PO shall describe the 
relative merits of the innovative approach and provide clear and convincing evidence that 
the alternative meets or exceeds all relevant specifications required by the original 
PSOW. 

 
2.2.6 Using Agency Evaluation Of Contractor’s Project Offer: 

 
PO will be evaluated based on the extent to which the offeror’s plan for execution identifies 
and demonstrates an understanding of the technical and management issues that are critical 
to successfully accomplishing the Project, demonstrates a level of effort that will 
accomplish the Project in a safe, effective and efficient manner, including attainable 
improvements that may accelerate completion or lower Project costs without jeopardizing 
worker safety, human health or the environment, and displays the degree to which the 
offeror optimizes the use of competitive subcontracts to minimize overall costs to the 
customer and resolution of unanticipated problems. 
 
Listed below, in the relative order of importance, is the minimum evaluation criteria 
Using Agencies shall use in evaluating each PO received from Contractors in response to 
a PSOW.  Using Agencies may expand upon these evaluation elements and shall list 
them in relative order of importance within the PSOW: 
 

2.2.6.1 Method of approach to accomplish the PSOW, to include type of equipment, 
laboratory tests, disposal site, etc. as applicable. 

 
2.2.6.2 Direct experience of personnel proposed to accomplish the specific tasks/sub-

tasks, as applicable, within the PSOW. 
 
2.2.6.3 Qualifications of personnel proposed to accomplish the PSOW. 
 
2.2.6.4 Availability of personnel and equipment to meet the needs of the Project to be 

assigned. 
 
2.2.6.5 Local conditions and/or assumptions on the part of the Contractor which may 

affect the accuracy of the PSOW. 
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2.2.6.6 Total, firm, fixed prices for all services, materials, and equipment required to 
perform all work required by the PSOW.  However, cost shall not be the 
primary evaluation criteria. 

 
2.2.7 Final Project Contract Award: 

 
2.2.7.1 After receipt of the PO and in accordance with the established evaluation 

criteria, the Using Agency shall issue a final Project Contract award. 
 
2.2.7.2 The Using Agency shall encumber funds prior to issuance of any Notice to 

Proceed or similar document to the Contractor. 
 

2.2.8 Pre-Performance Meeting: 
 
All work shall be coordinated through the Using Agencies Project Manager or Project 
Coordinator.  If required by the Using Agency, the Project Manager or Project 
Coordinator and Contractor’s key personnel shall participate in a pre-performance 
meeting to coordinate the work schedule and provide clarification on any items as 
necessary. 
 

2.2.9 Differing Site Conditions: 
 
The Contractor shall notify, in writing, (email or facsimile notification is an acceptable 
written format) the Using Agency Project Manager or Project Coordinator of differing 
site conditions or any other changes not anticipated in the Project which may cause a 
change in cost, completion time or makes significant changes in methodology.  If 
changes result in an increase or decrease in the established firm, fixed prices, such 
increase or decrease shall be detailed to such an extent as to allow the Using Agency 
sufficient information to evaluate the costs involved.  Such written notification, to 
include revised prices, shall be made as soon as possible but no later than five (5) 
business days from discovery. 
 

The Using Agency Project Manager or Project Coordinator, as applicable, may authorize 
field changes in Project(s), as long as such changes do not exceed ten percent (10%) of 
the original Project Contract amount.  Once the field change has been authorized, the 
Contractor shall forward all applicable documentation within five (5) business days to the 
Using Agency Project Manager or Project Coordinator.  Such field modification shall be 
followed by a written PA within a reasonable time but before the next invoice period. 
 

2.2.10 Project Amendment (PA): 
 
The Using Agency retains the right to make changes, in writing, at any time to the Project 
Contract.  If such changes result in a change in cost, completion time, or makes 
significant changes in methodology, a PA shall be issued by the Using Agency. 
 

2.2.10.1 If changes result in an increase or decrease in the established firm, fixed 
prices, the Contractor shall submit to the Using Agency Project Manager or 
Project Coordinator, costs associated with the change, detailed to such an 
extent as to allow the Using Agency sufficient information to evaluate the 
costs involved. 

 
2.2.10.2 Upon receipt of requested change(s), the Using Agency shall make a 

determination of acceptance or rejection of the requested change(s) to the 
Project Contract.  The Using Agency shall notify the Contractor, in writing, of 
rejection; or if accepted, a formal PA shall be issued. 

 
2.2.10.3 Contractors shall not be authorized to proceed with any change(s) under 

consideration until written approval by the Project Manager or Coordinator, as 
applicable is received from the Using Agency. 
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2.3 INVOICES AND PAYMENTS: 
 

2.3.1 Contractors may submit monthly invoices, or for an alternative billing cycle, during the 
performance of a Project to the Using Agency for payment.  However, payment shall 
only be for the amount of work completed and accepted by the Using Agency Project 
Manager or Project Coordinator for that applicable billing cycle. 
 
In no instance will the amount(s) being invoiced differ from the firm, fixed prices 
established in the final Project Contract and any subsequent approved written PA’s. 
 

2.3.2 The Using Agency shall not be charged for Contractor time needed to bring new Key 
Personnel to the level of site knowledge of previous Key Personnel. This shall include 
becoming familiar with the specific characteristics and special requirements of the 
Project area.  If the Contractor replaces Key Personnel, it shall not affect their 
commitment to meet all schedules and deliverables. 
 

2.3.3 Any overtime and/or double-time must be prior approved, in writing, by the Using 
Agency if the Contractor anticipates billing the Using Agency for such overtime and/or 
double-time. 

 
2.3.4 If required by the Using Agency, the Contractor shall: 

 
2.3.4.1 Provide invoices, which itemize individual personnel on the invoice indicating 

the actual hours worked, the hourly rate, personnel classification, level, and 
the extended amount of fees being billed. 

 
2.3.4.2 Support all use of capitalized equipment; include actual time for mobilization, 

set-up (if required) and demobilization. 
 
2.3.4.3 Support all hours worked by detailed time sheet, which outlines the hours 

worked each day; all charges billed must be relative to the technical task.  If 
the Project entails work by the Contractor at more than one (1) area, the Using 
Agency may additionally direct the Contractor to report the number of hours 
worked by area. 

 
2.3.4.4 Provide separate invoices from all subcontractors, rentals, materials, and for 

all equipment used.  Such invoices shall outline the use and/or services 
worked.  Charges billed must be relative to the Project.  If the Project entails 
work by a subcontractor at more than one (1) area, the Using Agency may 
additionally direct the Contractor to report the additional services worked by 
area. 

 
2.3.4.5 Provide receipts for all lodging and subsistence with services provided where 

the Project area is thirty-six (36) or more miles from the intersection of 3rd 
Avenue and Jefferson Street, Phoenix.  The Contractor must provide motel 
and meal receipts with the invoice.  Mileage will only be allowed for the 
thirty-six (36) miles or more identified above, and then only for the 
overage in both directions 

 
2.3.5 All work associated and approved through a PA must be so identified on all invoices. 
 
2.3.6 Additional charges for accounting, invoicing, payroll preparation, and invoice related 

copying (copying for deliverables identified in a PSOW is a direct cost), preparation of a 
PO, etc., are considered an indirect cost and therefore not billable as a separate item.  
Additional charges to correct and resubmit an invoice are not a billable charge. 
 

2.3.7 The Contractor shall certify by original signature that all invoices have been examined, 
and to the best of the Contractor’s knowledge and belief, the reported expenditures are 
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valid, based upon the Contractor’s official and auditable accounting records (books of 
account) and are consistent with the terms of the contract. 
 

2.3.8 Payment(s) shall not be construed to be an acceptance of defective work or improper 
material. 
 

2.3.9 Maricopa County shall not be obligated to make final payment until the Contractor has 
delivered to the Using Agency a certificate and release satisfying that the Project has 
been completed and that the work is not subject to any unsatisfied lien or claim as a result 
of the Contractor, that all rights of lien against the County’s property have been satisfied 
and that the Contractor has paid, or shall pay in full, all outstanding obligations against 
the work upon receipt of final payment. 
 

2.3.10 Stand-By Time: 
 
The Contractor shall not receive any payment whatsoever for standby time (i.e., 
equipment and labor either on site or held elsewhere and not used in conjunction with the 
Project) for labor, equipment or materials if such stand-by time is the fault of the 
Contractor or any subcontractor.  Payment shall be made only for equipment, labor, and 
material actually used with provisions for payment for equipment in transit, portal to 
portal. 
 
However, stand-by time, if thirty (30) minutes or more, will be an authorized charge if 
such delays are due to the fault of the Using Agency or any of its agents.  Costs for stand-
by time may be negotiated between the Contractor and the Using Agency at the time of 
the PA. 
 

2.3.11 Final Payment: 
 
No later than sixty (60) days after completion of a Project and acceptance by the Using 
Agency, the Contractor shall submit invoices marked “FINAL” to the Using Agency 
Project Manager or Coordinator.  Failure to submit final invoices within this time frame 
may result in payments being delayed.  However, the sixty (60) day requirement may be 
extended with the written approval of the Using Agency. 

 
2.4 TAX: 
 

No tax shall be levied against labor or services.  It is the responsibility of the Contractor to 
determine any and all taxes and include the same in Task Orders price. 
 

2.5 OVERALL RESPONSIBILITIES: 
 

2.5.1 Overall Responsibilities of the Using Agencies: 
 
The Contractor shall agree and understand that each Project shall be supervised by a 
Project Manager or Project Coordinator furnished by the Using Agency.  The Contractor 
shall report directly to the Project Manager or Project Coordinator and shall agree and 
understand that the Project Manager or Project Coordinator shall have authority for the 
following: 
 
2.5.1.1 Review of and approval of initial POs and follow-on POs required in the 

performance of the Project. 
 
2.5.1.2 Review of clean-up procedures. 
 
2.5.1.3 Review and approval of the use of certain equipment, personnel, materials, 

services, and/or procedures. 
 
2.5.1.4 Hours and days of work. 
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2.5.1.5 Review of safety plans and protocol for compliance with OSHA and other 

regulations as applicable. 
 
2.5.1.6 Stopping work order for safety of the Contractor or the environment or due to 

violation of safety regulations by the Contractor, the Contractor’s personnel, 
or subcontractors. 

 
2.5.1.7 Review of decontamination procedures. 
 
2.5.1.8 Review of disposal sites and treatment, technologies for waste generated from 

clean-ups, and the signing hazardous waste manifests. 
 
2.5.1.9 Final interpretation of the work in POs. 
 
2.5.1.10 Determination of Project completion. 
 
2.5.1.11 Review and approve all invoices submitted for payment. 
 
2.5.1.12 After Project completion, acceptance and final payment to the contract, the 

Using Agency shall submit a Project Completion Report to Maricopa County 
Materials Management Department, including, but not limited to, 
identification of the Using Agency, location of the site, contract number(s) (or 
other number identifying the PO award) issued by Using Agency, synopsis of 
the effort completed, Project start and completion dates, total amount of initial 
Project Offer Award, number of PAs with dollar amounts, and identification 
of specific concerns relating to the satisfactory completion of the work scope. 

 
2.5.2 Overall Responsibilities of the Contractor: 
 

2.5.2.1 The Contractor shall protect the property of the Using Agency from damage 
during the duration of any Project.  The Contractor shall replace any, or all 
damaged property at no cost to the Using Agency to the extent caused by the 
Contractor’s negligent acts or willful misconduct. 

 
2.5.2.2 The Contractor shall satisfy himself/herself regarding the existing conditions 

under which he/she shall have to operate in completing the work, or which 
shall affect the work in any manner.  No allowance shall be made 
subsequently in this regard on behalf of the Contractor for any error or 
negligence on his/her part. 

 
2.5.2.3 The Contractor shall carefully check all dimensions and conditions at the 

Project area, and shall be responsible for sufficiently familiarizing themselves 
with Project area conditions which may affect the work to make a firm-fixed 
price PO.  Any drawings provided by the Using Agency are meant to be 
utilized as a guide to the building or Project area configurations.  All 
measurements and sizes are approximate, and must be confirmed, to the extent 
agreed upon by the Using Agency, by the Contractor prior to implementation 
of the work on the Project. 

 
2.5.2.4 The Contractor shall agree and understand that for some Projects the Using 

Agency may request only a service such as drilling or analysis without a 
Contractor Project Manager. 

 
2.5.2.5 The Contractor shall maintain a complete daily record of all labor, equipment, 

materials, subcontracted services and expenses, to include mileage, if any, 
incurred in the performance of the services provided and shall provide the 
Using Agency such record with all supporting documentation, if so requested 
in the PSOW. 
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2.5.2.6 The Contractor shall complete all services specified in the Project Offer and 

any subsequent amendments.  However, the Contractor shall agree and 
understand that completion of such services does not in itself constitute 
Project completion.  The Using Agency shall determine when each Project is 
complete. 

 
2.5.2.7 The Contractor, and any subcontractors utilized by the Contractor, must not be 

listed on the General Services Administration (GSA), List of Parties Excluded 
from Federal Procurement and Non-procurement Programs, which supersedes 
the List of Debarred, Suspended and Voluntarily Excluded Parties. 

 
2.5.2.8 The Contractor shall submit copies of waste shipment records, if applicable, to 

the Using Agency and County Risk Management. 
 
2.5.2.9 In addition to the copies submitted to the Using Agency, THE 

CONTRACTOR SHALL SUBMIT A COPY OF ALL FINAL REPORTS 
AND MANIFESTS TO THE MARICOPA COUNTY RISK 
MANAGEMENT DEPARTMENT (applies only to Maricopa County 
funded projects). 

 
2.6 COMPLIANCE WITH LAWS: 

 
The Contractor shall agree and understand that all work authorized under the contract must be 
performed in conformance with ALL APPLICABLE federal, state, and local laws, regulations, 
and rules in effect at the time services are performed or which are reasonably foreseeable. 
 

2.7 PROFESSIONALS: 
 
The Contractor shall agree and understand that some work requested by the Using Agency may 
require the performance of a Registered Geologist (R.G.), Professional Engineer (P.E.), Certified 
Industrial Hygienist (CIH) or other registered technical professional licensed in the State of 
Arizona and consistent with the applicable Rules and By-Laws of the Arizona Board of Technical 
Registration (ABTR) or appropriate licensing agency.  Where required, all plans, specifications, 
reports and other professional documents delivered to the Using Agency must be sealed by such 
registered professional and must be acceptable to the Using Agency in form, timeliness, contents, 
and presentation.  Confidentiality of information shall be determined in accordance with A.R.S. § 
49-205, A.R.S. § 49-201.29, and A.R.S. § 49-1012.2. 

2.8 PROFESSIONAL AND FIELD LEVELS: 
 
The following staff or equivalent titles may be required at various Professional and Field Levels as 
dictated by workload, site conditions, and scopes of work and resultant PSOW.  Additional 
classifications may be included with detailed job descriptions by the Contractor.  There will be 
multiple technical disciplines that will fall under the descriptions of each professional level.  A 
geologist, engineer, or environmental scientist with one (1) year environmental experience would 
each fall under a Professional Level: 
 
2.8.1 Project Manager: With experience in proposal and application of the disciplines as 

required by the scope of work at various levels. 
 
2.8.2 Engineer:  With applicable degree, experience, and expertise in design and review, 

pertinent to Project requirements, that can be validated. 
 
2.8.3 Professional Engineer (P.E.): Same qualifications as Engineer.  Must be registered in the 

State of Arizona. 
 
2.8.4 Chemical Engineer: With applicable degree, experience, and expertise in design and 

review, pertinent to Project requirements, that can be validated. 
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2.8.5 Permit Engineer: With applicable degree, experience, and expertise in design and review, 
pertinent to Project requirements, which can be validated. 

 
2.8.6 Air Quality Engineer: With applicable degree, experience, and expertise in design and 

review, pertinent to Project requirements, that can be validated. 
 
2.8.7 Risk Assessor/Toxicologist: With experience that can be validated in Risk Assessment 

development and/interpretation. 
 
2.8.8 Statistician: With experience in probabilistic and deterministic methods. 
 
2.8.9 Microbiologist: With experience in bioremediation and/or fungi and bacteria biology and 

applicable degree that can be validated. 
 
2.8.10 Computer Modelers: With experience in: 
 

2.8.10.1 Vadose Zone Fate and Transport Modeling 
 
2.8.10.2 Groundwater Fate and Transport Modeling 
 
2.8.10.3 Contaminant Fate and Transport Modeling 

 
2.8.10.4 Air Emissions Modeling 

 
2.8.11 Hydrologist: With degree and experience that can validated. 
 
2.8.12 Geologist: With degree and experience that can be validated. 
 
2.8.13 Registered Geologist (R.G.): Same qualifications as Geologist.  Must be registered in the 

State of Arizona. 
 
2.8.14 Principal Investigator: For cultural anthropological Projects (cultural research, informant 

interviews) and Cultural Resource Management Projects (archaeological survey, testing, 
data recovery, technical research). Experience and knowledge of the history and 
prehistory of Arizona, and the ethnography of Arizona cultures.  Experience developing 
and executing anthropological research designs (survey, testing, data recovery, technical 
reporting).   
 
For federal undertakings, ability to meet Secretary of the Interior’s Standards; ability to 
obtain an Archaeological Resources Protection Act (ARPA) Permit; ability to meet the 
standards of 36 CFR 800 and Sections 106 and 110 of the National Historic Preservation 
Act of 1966 as amended; ability to meet the provisions of the Native American Graves 
Protection and Repatriation Act (NAGPRA); and, ability to implement the concepts 
outlined in National Park Service Bulletin 38 for Traditional Cultural Properties.  For 
state undertakings, ability to obtain and satisfy all requirements of an Arizona Antiquities 
Act Permit from the Arizona State Museum (ASM); and ability to meet all provisions of 
the State Historic Preservation Act in consultation with the Arizona State Historic 
Preservation Officer (SHPO) and interested parties. 
 

2.8.15 Anthropological or Archaeological Research Staff: Proven experience executing 
anthropological research designs or archaeological research designs (survey, testing, data 
recovery, technical reporting) under the direction of a Principal Investigator.  
Anthropological or archaeological field school; or completion of a recognized 
certification program; or a Bachelor’s degree in Anthropology/Archaeology; or a related 
degree which demonstrates an ability to conduct research using appropriate scientific and 
cultural methods.  A Master’s degree in Anthropology/Archaeology may be required for 
certain positions or tasks. 

 
2.8.16 Environmental Scientist: With degree and experience that can be validated. 
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2.8.17 Inspector/Project Manager - Asbestos Assessment: With experience in Project 

management of asbestos assessment Project.  Meets training requirements under OSHA 
29 CFR 1926.1101, Asbestos. 

 
2.8.18 Competent Person/Project Site Manager - Asbestos Abatement: With experience in 

Project management of asbestos abatement Projects.  Meets training requirements under 
OSHA 29 CFR 1926.1101, Asbestos. 

 
2.8.19 Asbestos Abatement Workers: With experience in asbestos assessment and abatement 

work.  Meets training requirements under OSHA 29 CFR 1926.1101, Asbestos. 
 
2.8.20 Industrial Hygienist: This is a professional qualified by education, training, and 

experience to anticipate, recognize, evaluate, and develop controls for occupational 
health hazards. 

 
2.8.21 Certified Industrial Hygienist (CIH): The same qualification as an Industrial Hygienist 

and, in addition, is also certified in the comprehensive practice of industrial hygiene by 
the American Board of Industrial Hygiene. 

 
2.8.22 Chemist: With degree and experience that can be validated. 
 
2.8.23 Biologist/Wildlife Biologist/Wildlife Rehabilitator: With degree and/or experience that 

can be validated and appropriate Federal and State wildlife permits and licenses. 
 
2.9 DATA AND DOCUMENT MANAGEMENT: 

 
2.9.1 The Contractor shall furnish the personnel, services, materials, and equipment required to 

provide manual and automated storage, search, retrieval, and other management of data 
collected in the course of any activity undertaken pursuant to the contract, and other data 
specified by the Using Agency.  This data may include facility descriptions, coordinates 
and elevations of sampling stations and features of sites, results of environmental 
measurements, hazard characteristics, target receptors, cleanup Project schedules, costs, 
obligation and outlay Projections, other financial information, and mailing lists. 

 
2.9.2 The principal sources for the data are the following types of activities site assessment, 

investigation, characterization, and/or feasibility study. The data may be used in remedial 
planning and implementation activities, or in support of legal proceedings.  
Information/reports provided to the Using Agency shall be in accordance with 
instructions and format specified or approved by the Using Agency. 
 

2.9.3 Any data which the Using Agency has title to or which is requested to be reported by the 
PSOW will be reported to the Using Agency according to the following standards for 
media, contents and format: 
 
2.9.3.1 Unless required by the PSOW, the Contractor shall provide data on the 

following electronic media: CDROM or other storage medium in a format (PDF, 
HTML, ASCII, Access, etc.) specified by the Using Agency. 

 
2.9.4 If required by the PSOW, the Contractor shall provide data in the form of a written 

report. 
 
2.9.5 If required by the PSOW, the Contractor shall provide raw laboratory data in electronic 

format as described elsewhere within this document. 
 
2.9.6 One copy of the data/report shall also be provided to Maricopa County Risk Management 

for central record-keeping purposes and to monitor the County’s exposure to 
environmental liability (applies only to Maricopa County funded projects).  This may be 
either a hard (written) copy or an electronic copy on CD. 
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2.10 COMMUNITY RELATIONS: 

 
2.10.1 The Contractor may be required to furnish the personnel, services, materials, and 

equipment required to assist the Using Agency in conducting a community relations 
program.  The Contractor understands that the purpose of a community relations program 
is to encourage two-way communications between communities affected by the Project 
and the County.  Community relations must be integrated closely with all response 
activities.  The objectives of this effort are to achieve community understanding of the 
actions taken by the Using Agency, to obtain community input, and to seek the 
concurrence of the community for the selected activity. 

 
2.10.2 Community relations support may include, but is not limited to, the following: 

 
• Preparation of a community relations plan 
• Solicitation of, and, upon Using Agency concurrence, selection of Community 

Relations subcontractors, if needed 
• Analysis of community attitudes toward proposed actions 
• Definition of community relations program needs for each remedial activity 
• Documentation of all contacts with the public when directed by the Using Agency 

Project Manager or Coordinator, as applicable 
• Development of community mailing lists 
• Preparation, subject to Using Agency approval, duplication and distribution of news 

releases, fact sheets, slide shows, exhibits, and other audiovisual materials designed 
to apprise the community of current and proposed actions 

• Establishment of community information centers 
• Arrangement of briefings, press conferences, workshops, and public hearings 
• Preparation of reports and participation in Project review meetings. 

 
2.11 OUT-OF-STATE PERSONNEL: 

 
Written approval of the Using Agency shall be obtained by the Contractor prior to importing the 
services of out-of-state personnel in conjunction with a PSOW for any billable expense other than 
the hourly rate. 
 

2.12 CULTURAL RESOURCE STUDIES: 
 
Cultural Resource Management consultants must obtain an Arizona Antiquity Act Permit from the 
Arizona State Museum (ASM) per ARS § 41-841 et seq., and the rules and regulations of the 
Arizona State Museum as amended.  Individuals, corporations and agencies must consult with 
ASM regarding discoveries of human remains or associated funerary objects.  Individuals, 
corporations and agencies must comply with the Discovery Clause, ARS § 41-844 A. 
 
These services may be provided by in-house staff personnel or a subcontractor.  OSHA training 
may be a requirement for archaeological services as indicated in the Contractor’s Health and 
Safety Plan or as specified in the Using Agency PSOW. 
 

2.13 TECHNICAL OVERSIGHT: 
 
If required by the Using Agency, the Contractor may provide services in support of the 
investigation, planning, compliance, and cleanup activities of the Using Agency sites.  These 
services, if required, shall include field and office oversight of investigations and cleanups.  These 
services may involve Using Agency case file reviews. The Contractor shall perform these 
oversight investigations and suggest corrective actions with respect to environmental issues 
covered in the PSOW and pursuant to the existing provisions of the Arizona Revised Statutes, 
Department policies and guidelines, and all applicable federal, state, and local laws, ordinances, 
and regulations. The Contractor shall conform to OSHA regulations for health and safety of 
employees, as applicable. 
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2.14 OSHA/EPA SAFETY TRAINING: 
 
All technical staff performing field duties (including subcontractor field personnel) in areas of 
potential contamination must receive appropriate training as specified by the OSHA and/or EPA.  
This training addresses knowledge and skill necessary to perform hazardous waste cleanup 
operations with minimal risk to personnel health and safety.  OSHA specifications for this training 
are covered in CFR 29 CFR 1910. 
 

2.15 EQUIPMENT: 
 

2.15.1 Essential equipment, as identified by the Contractor in their proposal, may be added to 
the equipment list at any time, on a case-by-case basis.  Additions shall have prior written 
approval by the County, with concurrence of any applicable Using Agency.  Other 
Contractors on the County Qualified Lists may be contacted to add like equipment to 
their equipment list. 
 

2.15.2 Should the County and/or any Using Agency require the Contractor to procure additional 
specialized equipment for performance of the proposed work in a PSOW, the cost 
associated with procurement of the equipment and the anticipated charges to the Using 
Agency shall be itemized in the PO. 
 
All equipment with capitalized costs of $500.00 or more purchased entirely with County 
funds becomes the property of the County as a fixed asset with all rights to ownership 
and shall be accounted for upon completion of the Project work.  The County reserves the 
right to purchase the said equipment separately and allow the Contractor use of County 
equipment to accomplish performance of the work. The Contractor shall provide the 
County Procurement Office and the Using Agency copies of three (3) competitive offers 
along with the actual billing receipt for any and all equipment purchased under this 
provision. 
 

2.16 TIME AND MATERIAL SUBCONTRACTS: 
 
To the maximum extent possible, additional work for a Contractor’s subcontractor shall be firm-
fixed price. 

 
2.16.1 However, it is recognized that there are those rare instances where a time and material 

subcontract may be required.  Time and materials sub-contracts shall only be used in 
those unique circumstances where the nature and extent of services required cannot be 
established in advance, and the use of firm-fixed price POs and Contracts would clearly 
result in greater risks and costs and provide no contractual advantage to the Using 
Agency and Maricopa County.  In order to maintain control of the use of a time and 
materials subcontract, the following mandated guidelines shall be utilized by both 
Contractors and Using Agencies. 

 
2.16.1.1 All time and materials subcontracts shall require the prior written approval of 

the County. 
 
2.16.1.2 A fixed fee for subcontractor work shall be established between the County 

and the Contractor. 
 
2.16.1.3 Hourly rates for services shall be firm-fixed price. 
 
2.16.1.4 All capitalized equipment shall be firm-fixed price. 
 
2.16.1.5 The County must insure that the Using Agency is receiving the most favorable 

price for the unanticipated services.  Therefore, Contractors shall provide 
written evidence of most favorable price.  This could be accomplished by the 
use of competitive written bids, proposals or any other means to provide such 
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evidence, or approved by the County Procurement Administrator and the 
assigned contract administrator within the County Procurement Office. 

 

2.16.1.6 A not-to-exceed (NTE) cost, including the subcontractor fixed fee, shall be 
established by the Using Agency and the Contractor which shall not be 
exceeded without the prior written approval of the County Procurement 
Administrator and the assigned Contract Administrator within the County 
Procurement Office. 

 

2.16.1.7 The Using Agency, in conjunction with the Contractor, shall provide a written 
statement establishing justification as to why no other contract type, other than 
time and materials, is practicable for this PSOW. 

 

2.16.1.8 A specific individual shall be identified by the Contractor as a key contact 
with responsibility to monitor performance of the work. This individual shall 
be available for providing written and oral subcontract status to any inquiring 
Department, during normal work hours, Monday through Friday. 

 

2.16.1.9 Invoices from the Contractor shall include copies of all subcontractor invoices 
and be specifically itemized for easy identification and verification. 

 

2.16.1.10 The Contractor shall submit, directly to the County Procurement Office, or its 
assigned Contract Administrator, a monthly status report detailing the status 
of each time and material subcontract, including, but not limited to, a 
description of the effort completed, a schedule of remaining work to be 
completed, a statement as to the percentage of work completed, amount 
invoiced to date, the prior approved NTE cost and identification of specific 
concerns relating to the satisfactory completion of the PSOW. 

 

2.17 DELIVERY: 
 
It shall be the Contractor’s responsibility to meet the proposed delivery requirements.  Maricopa 
County reserves the right to obtain services on the open market in the event the Contractor fails to 
make delivery and any price differential will be charged against the Contractor. 

 
2.18 BOND REQUIREMENT: 

 
Depending on the individual project, the Contractor may be required to furnish the Contracting 
Agency the following bonds, which shall become binding upon the award of the contract to the 
Contractor. 
 
(A) A Performance Bond equal to the full contract (project) amount (or as specified) 

conditioned upon the faithful performance of the contract in accordance with plans, 
specifications and conditions thereof. Such bond shall be solely for the protection of the 
Contracting Agency awarding the contract. 

 

(B) A Payment Bond equal to the full contract (project) amount solely for the protection of 
claimants supplying labor and materials to the Contractor or his Subcontractors in the 
prosecution of the work provided for in such contract. 

 

Each bond shall include a provision allowing the prevailing party in a suit on such bond to recover 
as a part of his judgment such reasonable attorney’s fees as may be fixed by a judge of the court. 
 
Each bond shall be executed by a surety company or companies holding a certificate of authority 
to transact surety business in the State of Arizona issued by the Director of the Department of 
Insurance.  The bonds shall not be executed by an individual surety or sureties.  The bonds shall 
be made payable and acceptable to the Contracting Agency.  The bonds shall be written or 
countersigned by an authorized representative of the surety who is either a resident of the State of 
Arizona or whose principal office is maintained in this state, as by law required, and the bonds 
shall have attached thereto a certified copy of the Power of Attorney of the signing official.  In 
addition, said company or companies shall be rated “Best-A” or better as required by the 
Contracting Agency, as currently listed in the most recent Best Key Rating Guide, published by 
the A.M. Best Company.  



SERIAL 13134-ITN 
 

EXHIBIT B-3 
SCOPES OF WORK 

 
E3-3.0 ASBESTOS, LEAD-BASED PAINT AND MOLD ABATEMENT 
 

The Contractor shall have the ability to provide for the removal or control of asbestos containing building 
materials (ACMs), lead-based paint (LBP) and mold (fungi) damaged building materials at various sites 
throughout Maricopa County.  These services shall be on an as needed, if needed, basis.  The Contractor 
may assist the Using Agency in meetings and negotiations with regulators, property owners, potential 
responsible parties, and other interested parties, including the general public. 

 
E3-3.1 INTENT: 

 
Many County facilities are thought to contain some form of ACM and LBP.  All disturbance or 
abatement of asbestos and LBP building materials must be conducted by certified individuals and 
firms.  Large and small asbestos and/or lead removal projects require sophisticated procedures 
including building heating, ventilating and air conditioning (HVAC) isolation; evacuation of the 
space; and stringent containment, decontamination, and disposal of the asbestos and/or lead 
containing waste material.  Complete removal will eliminate potential health hazards and the need 
for ongoing operations and maintenance (O&M) programs. 

 
Mold and other fungi are caused by moisture intrusion in buildings.  In cases of suspected 
moisture intrusion, assessment of buildings for fungi, followed by designed removal actions, 
decontaminations and disposal of the fungi containing material may be required. 

 
This AOS includes the abatement or remediation of ACMs, LBP and microbial damaged building 
materials only.  It DOES NOT encompass replacement or remodel construction (other than to 
replace or repair damages caused by abatement activities). 

 
E3-3.2 REFERENCES: 

 
The following references shall apply to this AOS: 

 
E3-3.2.1 40 CFR, Part 61, Subpart M, Asbestos National Emission Standards for Hazardous Air 

Pollutants (NESHAP). 
 
E3-3.2.2 29 CFR, Part 1926, Subpart 1926.1101 Asbestos. 
 
E3-3.2.3 29 CFR, Part 1910, Subpart 1910.1001 General Industry Asbestos. 
 
E3-3.2.4 29 CFR, Part 1910, Subpart 1910.134  Respiratory Protection. 
 
E3-3.2.5 40 CFR, Part 763, Asbestos Model Accreditation Plan: Interim Final Rule (59 FR 

5236-5260). 
 
E3-3.2.6 29 CFR, Part 1926, Subpart 1926.62 Lead. 
 
E3-3.2.7 24 CFR, Parts 5,35,58,200 Housing and Urban Development (HUD). 
 
E3-3.2.8 29 CFR, Parts 1910, 1025 (OSHA). 
 
E3-3.2.9 40 CFR Parts 61,745, 763 (EPA). 
 
E3-3.2.10  Environmental Protection Agency (EPA):  Mold Remediation in Schools and 

Commercial Buildings; 2001. 
 
E3-3.2.11 American Conference of Government Industrial Hygienist (ACGIH): Bioaerosol  

Assessment and Control, 1999. 
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E3-3.2.12 Guidelines on Assessment and Remediation of Fungi in Indoor Environments,      
New York City Department of Health (DOH), 2008. 

 
E3-3.2.13  American Industrial Hygiene Association (AIHA):  Report of Microbial Growth Task 

Force; 2001. 
 
E3-3.2.14  Institute of Inspection, Cleaning and Restoration Certification, IICRC S520: Standard 

and Reference Guide for Professional Mold Remediation, December 2008. 
 

E3-3.3 ASBESTOS ABATEMENT: 
 

The Abatement Contractor shall provide services in support of various Using Agency’s abatement 
activities at their facilities that may pose a liability to Maricopa County.  These services shall 
include, but are not necessarily limited to initial response and abatement actions to minimize the 
threat to public health, safety, and the environment of the facilities or properties to prevent further 
contamination. 
 
E3-3.3.1 Project Management: 

 
E3-3.3.1.1 Services to be provided by the Abatement Contractor may include, but 

are not necessarily limited to: 
 

• Preparing initial estimate for corrective actions, removal of 
ACM/RACM prior to renovation and demolition activities, 
repairing and maintenance of damaged ACMs, coordinating 
NESHAP notifications to the Maricopa County NESHAP 
Coordinator for all demolitions and all renovations where the 
amount of RACM to be disturbed is greater than 260 linear feet on 
pipes, greater than 160 square feet on other facility components, or 
greater than 35 cubic feet on facility components, cleaning up of 
asbestos materials from unpredicted fiber release episodes, 
containment, encapsulation and disposal. 

• All employees and contractors utilized will be currently certified in 
their respective categories including worker, contractor/supervisors 
etc. and hold current medical clearance for abatement work. 

 
E3-3.3.1.2 The Abatement Contractor shall provide any or all of the contract services 

as stipulated by contract issued by the Using Agency.  Such services shall 
be provided in a manner specified or approved by Maricopa County to the 
satisfaction of the Using Agency.  The services shall include the 
personnel, materials, and equipment required to complete the ordered 
work. 

 
E3-3.3.2 Using Department Responsibilities: 

 
E3-3.3.2.1 The Using Agency requesting specific abatement services will provide to 

the Abatement Contractor information pertaining to the project, including 
but not necessarily, limited to the following: 

 
• Address of the site, drawings or maps of the area of 

buildings, any construction records that might 
identify asbestos construction materials, other 
inspection reports if available, other hazards which 
require assessment by technically trained inspectors, 
and coordination for moving of patients, inmates, 
employees, etc 

 
E3-3.3.3 Regulatory Requirements: 
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E3-3.3.3.1 The Abatement Contractor must comply with the requirements of any 
applicable federal, state, County, or local rules and regulations governing 
asbestos removal and disposal.  These include but are not limited to  

 
E3-3.3.3.2 The Abatement Contractor shall retain copies of the regulations stated 

above on each site where work is being accomplished. 
 

E3-3.3.3.3 Prior to implementation of asbestos removal the Abatement Contractor 
shall provide the Maricopa County NESHAP Coordinator, Maricopa 
County Risk Management, and the Using Agency with the necessary 
written 10 day notification.  The notification must comply with 40 CFR, 
Part 61, Subpart M, paragraph 61.145.  (Revised Regulations as of 
November 20, 1990.) 

 
• Maricopa County Department of Environmental Services 

ATTN: Asbestos NESHAP Coordinator 
1001 N. Central Avenue, Suite #300 
Phoenix, Arizona  85004 
Telephone:  602-506-6708 

 
• Maricopa County Risk Management 

ATTN:  Environmental Risk Management 
222 North Central Avenue, Suite #1110 
Phoenix, Arizona  85004 
Telephone:  602-506-2891 or 506-5063 

 
• Using Department's Project Manager or Project Coordinator 

responsible for the specific project. 
 
E3-3.3.4 Using Department’s Project Manager or Coordinator: 

 
E3-3.3.4.1 The Abatement Contractor shall report directly to the Using Agency’s 

Project Manager or Project Coordinator. 
 

E3-3.3.4.2 The Abatement Contractor shall furnish a written estimate of the cost of 
each project (once the estimate has been finalized, the total guaranteed 
not-to-exceed, firm, fixed price shall govern the over-all project.  
Maricopa County shall not be obligated to honor any additional estimates 
or amendments to the project, except in special isolated pre-approved 
instances) based upon the firm, fixed prices stated in the contract. 

 
E3-3.3.4.3 The Abatement Contractor shall be required to complete all the work 

outlined by the estimate, and in the time frame stipulated in the contract. 
 

E3-3.3.4.4 The Abatement Contractor shall agree and understand that the Using 
Agency’s Project Manager or Project Coordinator shall have full and final 
authority for, but not limited to, the following: 

 
• Determination of completion of each project 
• Review of work schedules 
• Approval of clean-up procedures 
• Disapproval or approval of the use of certain equipment, 

personnel, materials, services, and/or procedures 
• Establishment of proper safety protocol 
• Issuance of stop-work orders for safety, environmentally unsafe 

activities, procedures, or unnecessary work. 
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E3-3.3.4.5 The Abatement Contractor shall agree that the completion of a project 
shall be upon the final removal and disposal of all materials, substances, 
and/or RACM. 

 
E3-3.3.4.6 The completion date shall conform to the dates specified in the NESHAP 

notification, or modified/revised notification. 
 
E3-3.3.4.7 Copies of any revisions to the NESHAP notification and an explanation 

shall be forwarded to the Using Agency’s Project Manager or Project 
Coordinator and Maricopa County Risk Management. 

 
E3-3.3.4.8 A project shall be deemed complete at the convenience of the Using 

Department by the Project Manager or Project Coordinator. 
 

E3-3.3.4.9 The Abatement Contractor shall submit all copies specified in the project 
contract for payment to the designated representative for certification. 

 
E3-3.3.4.10 The Abatement Contractor shall keep a complete record of all labor, 

equipment, materials, and outside services expended in the performance 
of a project under the contract, and shall include such record as a closeout 
document with the final invoice for services.  A copy of all closeout 
documents shall be provided to Maricopa County Risk Management for 
record keeping purposes. 

 
E3-3.3.4   Staff Pricing:  
 

The Contractor will provide their staff pricing categories and the technical disciplines and 
qualifications that fall under the descriptions of each professional level.  For example, 
Level 8, Senior Professional – Engineer, Geologist, 10 years of experience, certification 
or Level 2 Field Survey Technician – Education, experience, certification.  Pricing shall 
incorporate emergency response and/or after hour rates.   

 
 E3-3.3.5   Equipment Pricing:  

 
Specific equipment may be required for individual Projects.  Please provide a list of 
Contractor owned equipment and prices that may be used for projects. Pricing shall 
incorporate emergency response and/or after hour rates. 

 
E3-3.4 LEAD ABATEMENT: 

 
The Abatement/Mitigation Contractor shall provide services in support of various Using Agency’s 
abatement/mitigation activities at their facilities that may pose a liability to Maricopa County.  
These services shall include, but are not necessarily limited to initial response and abatement 
actions to minimize the threat to public health, safety, and the environment of Maricopa County 
facilities or properties to prevent further contamination. 
 
E3-3.4.1 Project Management: 

 
E3-3.4.1.1 Services to be provided by the Abatement/Mitigation Contractor may 

include, but are not necessarily limited to: 
 

• Preparing initial estimate for all corrective actions as requested by 
the Using Agency, removing lead-containing materials and lead 
hazards prior to renovation and demolition activities, repairing and 
maintenance of damaged lead surfaces (interim controls), 
providing notification to the designated regulatory authority, if 
applicable, for all demolitions, and Maricopa County Risk 
Management, cleaning lead-containing materials from unpredicted 
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particulate release episodes, containment and/or encapsulation, 
waste characterization and disposal 

 
E3-3.4.1.2 The Abatement Contractor shall provide any or all of the contract services 

as stipulated by contract issued by the Using Agency.  Such services shall 
be provided in a manner specified or approved by Maricopa County to the 
satisfaction of the Using Agency.  The services shall include the 
personnel, materials, and equipment required to complete the ordered 
work. 
 

 
E3-3.4.2 Using Department Responsibilities: 

 
E3-3.4.2.1 The Using Agency requesting specific abatement services will provide to 

the Abatement/Mitigation Contractor information pertaining to the 
project, including but not necessarily, limited to the following: 

 
• Address of the site, drawings or maps of the area of buildings, any 

construction records that might identify lead construction materials, 
other inspection reports if available, other hazards which require 
assessment by technically trained inspectors, and coordination for 
moving of patients, inmates, employees, etc 

 
E3-3.4.3 Regulatory Requirements: 

 
E3-3.4.3.1 The Abatement Contractor must comply with any applicable federal, 

state, County, or local rules and regulations governing lead removal and 
disposal. 

 
E3-3.4.3.2 The Abatement/Mitigation Contractor shall retain copies of the 

regulations stated above on each site where work is being accomplished. 
 

E3-3.4.3.3 Prior to implementation of lead removal, the Abatement Contractor shall 
provide the designated regulatory authority, if applicable, Maricopa 
County Risk Management, and the Using Agency with the necessary 
written 10 day notification.  The notification must comply with 40 CFR. 

 
• Maricopa County Risk Management 
 ATTN:  Environmental Risk Management 
 222 North Central Avenue, Suite #1110 
 Phoenix, Arizona  85004 
 Telephone:  602-506-2891 or 506-5063 

 
• Using Department's Project Manager or Project Coordinator 

responsible for the specific project. 
 

E3-3.4.3.4 The Abatement/Mitigation Contractor shall meet with the designated 
representative(s) stated above to review the schedule of work and specify 
special needs.  At that time, the Abatement Contractor shall identify a 
project supervisor who shall be on-site for the duration of the project with 
authority to act as the Abatement Contractor's authorized representative.  
This individual must be currently certified as an EPA Lead 
Contractor/Supervisor. 

 
E3-3.4.3.5 The Abatement Contractor shall furnish documentation certifying that 

employees working on each project have had EPA -approved Lead 
Contractor/Supervisor Training, and/or Lead Worker Training, and are 
currently certified. 
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E3-3.4.3.6 Training shall include all the elements specified in 40 CFR, Part 745 and 
29 CFR, Parts 1910 and 1926. 

E3-3.4.3.7 The Abatement Contractor shall have a copy of their written hazard 
communication (to include copies of MSDS), safety program, and 
respiratory protection programs at the project site. 

 
E3-3.4.3.8 The Abatement Contractor shall ensure that medical examinations 

required under lead regulations are current for all employees involved in 
each project. 

 
E3-3.4.3.9 The Abatement Contractor shall post all signs, and use appropriate labels, 

pursuant to lead regulations. 
 

E3-3.4.3.10 The Abatement Contractor shall be required to furnish his/her own 
utilities, including water and electrical when the work is being 
accomplished at a remote site and/or where not available at the site.  In 
County-owned/operated buildings, the Using Agency will furnish the 
following: 

 
• Sufficient electric power from outside the abatement area to power 

the Abatement Contractor's equipment. 
• Water taps adjacent to, or in the work area, for the Abatement 

Contractor's use. 
• Access to a drain for disposal of filtered water at the project site. 
• Designated area for storing supplies and parking disposal trailers 

adjacent to the project site. 
 

E3-3.4.4 Using Department’s Project Manager or Coordinator: 
 

E3-3.4.4.1 The Abatement Contractor shall report directly to the Using Agency’s 
Project Manager or Project Coordinator. 

 
E3-3.4.4.2 The Abatement/Mitigation Contractor shall furnish a written estimate of 

the cost of each project (once the estimate has been finalized, the total 
guaranteed not-to-exceed, firm, fixed price shall govern the over-all 
project.  Maricopa County shall not be obligated to honor any additional 
estimates or amendments to the project, except in special isolated pre-
approved instances) based upon the firm, fixed prices stated in the 
contract. 

 
E3-3.4.4.3 The Abatement Contractor shall be required to complete all the work 

outlined by the estimate, and in the time frame stipulated in the contract. 
 

E3-3.4.4.4 The Abatement Contractor shall agree and understand that the Using 
Agency Using Agency’s Project Manager or Project Coordinator shall 
have full and final authority for, but not limited to, the following: 

 
• Determination of completion of each project 
• Review of work schedules 
• Approval of clean-up procedures 
• Disapproval or approval of the use of certain equipment, 

personnel, materials, services, and/or procedures 
• Establishment of proper safety protocol 
• Issuance of stop-work orders for safety, environmentally unsafe 

activities, procedures, or unnecessary work. 
 

E3-3.4.4.5 The Abatement Contractor shall agree that the completion of a project 
shall be upon the final removal and disposal of all materials, substances, 
and/or hazardous wastes. 
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E3-3.4.4.6 The completion date shall conform to the dates specified in any required 
notification, or modified/revised notification. 

 
E3-3.4.4.7 Copies of any revisions to any required notification and an explanation 

shall be forwarded to the Using Agency’s Project Manager or Project 
Coordinator and Maricopa County Risk Management. 

 
E3-3.4.4.8 A project shall be deemed complete at the convenience of the Using 

Department by the Project Manager or Project Coordinator. 
 

E3-3.4.4.9 The Abatement Contractor shall submit all copies specified in the project 
contract for payment to the designated representative for certification. 

 
E3-3.4.4.10 The Abatement Contractor shall keep a complete record of all labor, 

equipment, materials, and outside services expended in the performance 
of a project under the contract, and shall include such record as a closeout 
document with the final invoice for services.  A copy of all closeout 
documents shall be provided to Maricopa County Risk Management for 
record keeping purposes. 

 
E3-3.4.5   Staff Pricing:  
 

The Contractor will provide their staff pricing categories and the technical disciplines and 
qualifications that fall under the descriptions of each professional level.  For example, 
Level 8, Senior Professional – Engineer, Geologist, 10 years of experience, certification 
or Level 2 Field Survey Technician – Education, experience, certification.  Pricing shall 
incorporate emergency response and/or after hour rates.   

 
  E3-3.4.6   Equipment Pricing:  

 
Specific equipment may be required for individual Projects.  Please provide a list of 
Contractor owned equipment and prices that may be used for projects. Pricing shall 
incorporate emergency response and/or after hour rates. 

 
E3-3.5 MOLD ABATEMENT and REMEDIATION: 

 
The Abatement Contractor shall provide services in support of various Using Agency’s abatement 
activities at their facilities that may pose a liability to Maricopa County.  These services shall 
include, but are not necessarily limited to initial response and abatement/remediation actions to 
minimize the threat to public health, safety, and the environment of the facilities or properties to 
prevent further contamination. 
 
E3-3.5.1 Project Management: 

 
E3-3.5.1.1 Services to be provided by the Abatement/Remediation Contractor may 

include, but are not necessarily limited to: 
 

• Preparing initial estimate for all corrective actions, removal of 
water or fungal damaged building materials prior to or during 
remediation, renovation and demolition activities and proper 
disposal.  

 
E3-3.5.1.2 The Abatement/Remediation Contractor shall provide any or all of the 

contract services as stipulated by contract issued by the Using Agency.  
The services shall include the personnel, materials, and equipment 
required to complete the ordered work. 

 
E3-3.5.2 Using Department Responsibilities: 
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E3-3.5.2.1 The Using Agency requesting specific Abatement/Remediation services 
will provide to the Abatement/Remediation Contractor information 
pertaining to the project, including but not necessarily, limited to the 
following: 

 
• Address of the site, drawings or maps of the area of buildings, any 

construction records that might identify lead construction materials, 
other inspection reports if available, other hazards which require 
assessment by technically trained inspectors, and coordination for 
moving of patients, inmates, employees, etc 

 
E3-3.5.3 Industry Standard Requirements: 

 
E3-3.5.3.1 The Abatement/Remediation Contractor must comply with the basic 

industry standards for microbial remediation and mold abatement.  
Improvements and updates to the industry standards must be continuously 
incorporated.   

 
E3-3.5.3.2 Using Department's Project Manager or Project Coordinator responsible 

for the specific project with input and support from: 
 

• Maricopa County Risk Management 
ATTN:  Environmental Risk Management 
222 North Central Avenue, Suite #1110 
Phoenix, Arizona  85004 
Telephone:  602-506-2891 or 506-5063 

 
E3-3.5.4 Using Department’s Project Manager or Coordinator: 

 
   E3-3.5.4.1 The Abatement/Remediation Contractor shall report directly to the Using 

Agency’s Project Manager or Project Coordinator. 
 
   E3-3.5.4.2 The Abatement/Remediation Contractor shall furnish a written estimate 

of the cost of each project (once the estimate has been finalized, the total 
guaranteed not-to-exceed, firm, fixed price shall govern the over-all 
project.  Maricopa County shall not be obligated to honor any additional 
estimates or amendments to the project, except in special isolated pre-
approved instances) based upon the firm, fixed prices stated in the 
contract. 

 
   E3-3.5.4.3 The Abatement/Remediation Contractor shall be required to complete all 

the work outlined by the estimate, and in the time frame stipulated in the 
contract. 

 
   E3-3.5.4.4 The Abatement/Remediation Contractor shall agree and understand that 

the Using Agency’s Project Manager or Project Coordinator shall have 
full and final authority for, but not limited to, the following: 

 
• Determination of completion of each project 
• Review of work schedules 
• Approval of clean-up procedures 
• Disapproval or approval of the use of certain equipment, 

personnel, materials, services, and/or procedures 
• Establishment of proper safety protocol 
• Issuance of stop-work orders for safety, environmentally unsafe 

activities, procedures, or unnecessary work. 
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   E3-3.5.4.5 The Abatement/Remediation Contractor shall agree that the completion 

of a project shall be upon the removal, proper decontamination and 
disposal of all microbial-damaged building materials and surfaces. 

 
   E3-3.5.4.6 A project shall be deemed complete at the convenience of the Using 

Department by the Project Manager or Project Coordinator. 
 
   E3-3.5.4.7 The Abatement/Remediation Contractor shall submit all copies specified 

in the project contract for payment to the designated representative for 
certification. 

 
   E3-3.5.4.8 The Abatement/Remediation Contractor shall keep a complete record of 

all labor, equipment, materials, and outside services expended in the 
performance of a project under the contract, and shall include such record 
as a closeout document with the final invoice for services.  A copy of all 
closeout documents shall be provided to Maricopa County Risk 
Management for record keeping purposes. 

 
E3-3.5.5   Staff Pricing:  

 
The Contractor will provide their staff pricing categories and the technical disciplines and 
qualifications that fall under the descriptions of each professional level.  For example, Level 8, 
Senior Professional – Engineer, Geologist, 10 years of experience, certification or Level 2 Field 
Survey Technician – Education, experience, certification.  Pricing shall incorporate emergency 
response and/or after hour rates.   

 
E3-3.5.6   Equipment Pricing:  

 
Specific equipment may be required for individual Projects.  Please provide a list of Contractor 
owned equipment and prices that may be used for projects. Pricing shall incorporate emergency 
response and/or after hour rates. 
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EXHIBIT B-7 
SCOPES OF WORK 

 
E3-7.0 ENVIRONMENTAL TRAINING 
 
 E3-7.1 INTENT: 
 

Using Agency may require Environmental Training for specific projects.  These training services 
may include, but not be limited to, OSHA 40-Hour Hazardous Waste Worker Training, OSHA 
Annual Hazardous Waste Refresher Training, AHERA Asbestos Worker Training, AHERA 
Asbestos Building Inspector / Manager Training, AHERA Asbestos Contractor/Supervisor 
Training, OSHA Respiratory Protection Training, Respirator Fit Testing, OSHA Confined Space 
Training, EPA Lead-Based Paint Inspector /Risk Assessor and Department of Transportation 
(DOT) Hazardous Materials. 

 
 E3-7.2 TECHNICAL REQUIREMENTS: 
 

These requirements include, but are not limited to: 
 

 E3-7.2.1 The Contractor shall have the ability to present the OSHA, DOT, or AHERA, or 
OSHA, DOT and AHERA training courses listed in Section E3-7.1 of this RFP and 
according to the defined requirements delineated in the appropriate sections of OSHA, 
DOT, and AHERA. 

 
 E3-7.2.2 The Contractor shall have the ability to present the training courses at either a County 

facility or the Contractor’s training facility.  The Contractor’s training facility will be 
located with in the metropolitan Phoenix area. 

 
 E3-7.2.3 The Contractor shall have the ability to conduct respirator fit testing as described in 29 

CFR 1910.134(f). 
 
 E3-7.2.4 The Contractor shall have and maintain for the duration of contract all required federal, 

state, and local instructor training certifications.  The Contractor will notify the County 
immediately if its training credentials are revoked. 
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EXHIBIT B-8 
SCOPES OF WORK 

 
E3-8.0 WASTE DISPOSAL - EMERGENCY/NON-EMERGENCY RESPONSE FOR 

HAZARDOUS, BIOLOGICAL AND/OR INFECTIOUS WASTES  
 
 E3-8.1 INTENT: 
 

The intent of this section is to obtain hazardous, biological and infectious waste handling and 
disposal services on an as-needed, if needed, basis in support of the Using Agency’s activities for 
emergency and/or non-emergency response for hazardous and/or infectious wastes as they occur 
on County sites.  Disposal of ordinary solid waste, as defined in Section E3-8.2.1, due to normal 
County operations, e.g., facility construction, remodeling or demolition, landscaping or weed 
control, etc., is not considered part of this AOS. 
 
E3-8.1.1 Emergency response: immediate response/action/mobilization by the Contractor to a 

Using Agency’s request to respond to, contain/clean-up, and dispose of a release of 
potential or actual hazardous, biological and/or infectious waste found on a County 
owned/operated site that may present an immediate risk to human health or the 
environment.  Typically, the hazardous, biological and/or infectious waste requiring an 
emergency response action is found on a highway right-of-way, flood control structure, 
park land, or vacant land, and is the result of illegal dumping by third parties. 

 
E3-8.1.2 Non-emergency response: a response/action/mobilization by the Contractor to a Using 

Agency’s request to pick up and dispose of potential or actual hazardous, biological 
and/or infectious waste at a County owned/operated site that does not present an 
immediate risk to human health or the environment.   

 
 Typically, the non-emergency response hazardous, biological and/or infectious waste is 

found in a storage area at a County owned/operated site such as a medical laboratory, 
Sheriff’s evidence room, highway or Flood Control Department maintenance yard, or 
park land, and is the result of waste accumulation from County operations that cannot 
be disposed as typical solid waste.  Or the waste may be the result of biological activity 
that has affected facility materials such as infestations of rodents, birds, insects, etc.  
Where applicable, the Using Agency shall have performed proper waste segregation in 
approved and appropriate safety packaging (e.g., over-packing drums, “red-bagged” 
containers, etc.).  The Contractor shall take all precautions to ensure the health and 
safety of all personnel involved in this operation. 

 
E3-8.2 DEFINITIONS: 

 
For purposes of clarifications, waste is defined as follows: 
 
E3-8.2.1 Solid waste: Is defined by EPA as any waste that does not exhibit the characteristics of 

a hazardous or infectious waste as listed by reference in 40 CFR.  Solid waste includes 
agricultural, bulky, commercial, construction and demolition, food waste, residential, 
industrial, and mining waste. 

 
E3-8.2.2 Hazardous waste: Is defined by EPA as any waste or combination of wastes that 

exhibits the characteristics of a hazardous waste or is listed by reference in 40 CFR.  
Hazardous waste is any waste which poses a substantial present or potential hazard to 
human health or living organisms because such waste is non-degradable or persistent in 
nature or because it can be biologically magnified, or because it can be lethal, or 
because it may otherwise cause or tend to cause detrimental cumulative effects. 

 
E3-8.2.3 Biological waste: Is a material containing mostly natural organic materials (remains of 

plants, animal excrement, biological sludge from waste-water treatment plants and so 
forth). 
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E3-8.2.4 Infectious waste: Is material containing pathogens with sufficient virulence and 
quantity so that exposure to the waste by a susceptible host could result in infectious 
disease.  It is further defined by EPA in 40 CFR as: 

 
* Equipment, instruments, utensils, and formites of a disposable nature from rooms of 

patients with a communicable disease and must be isolated per public health agency 
requirements 
* Laboratory wastes such as pathological specimens (e.g., all tissues, specimens of 

blood elements, excreta, and secretions obtained from patients or laboratory 
animals) and disposable fomites (any substance that may harbor or transmit 
pathogenic organisms) attendant thereto 

* Surgical operating room pathologic specimens and disposable formites attendant 
thereto and similar disposable materials from outpatient areas and emergency 
rooms. 

 
E3-8.3 TECHNICAL REQUIREMENTS: 
 

E3-8.3.1 The Contractor shall meet or exceed the regulations of OSHA, US Food and Drug 
Administration (FDA), US Department of Energy (DOE), US Department of 
Transportation (DOT), US Center for Disease Control (CDC), ADHS, ADEQ, Arizona 
Radiation Regulatory Agency (ARRA), and all other federal, state, or local applicable 
laws for the handling, containment, removal, transportation, and disposal of hazardous, 
biological and/or infectious wastes. 

 
E3-8.3.2 The Contractor shall provide appropriate equipment and skilled personnel to perform 

the requested response. 
 
E3-8.3.3 The Contractor shall provide, upon request by the Using Agency and/or Risk 

Management, the supporting documentation that all its personnel have been properly 
trained to perform their duties as outlined by all applicable standards. 

 
E3-8.3.4 Waste Transportation and Disposal: 
 

E3-8.3.4.1 The Contractor shall have the capacity to efficiently, effectively and 
safely identify, characterize the extent of, remove, transport and properly 
dispose of hazardous, biological and/or infectious wastes in varying 
degrees of hazard and under varying conditions. 

 
E3-8.3.4.2 The Contractor shall have the capability to provide environmental 

sampling analysis from an ADHS or AIHA licensed laboratory, as 
appropriate.  The Contractor shall document the laboratory’s license 
status for the submitted samples. 

 
E3-8.3.4.3 The Contractor shall provide the Using Agency and Risk Management 

with supporting documents and manifests to verify that the waste has 
been properly transported by an appropriately certified  

 
E3-87.3.4.4 The Contractor shall provide the Using Agency and Risk Management 

with supporting documents to verify that the waste has been properly 
received and disposed by an appropriately certified treatment facility. 

 
E3-8.3.5 Waste Ownership: 

 
E3-8.3.5.1 Hazardous waste.  As required by statute, the County shall retain title to 

the hazardous waste removed and disposed by the Contractor.  Ownership 
is terminated only when the material destroyed and its remaining 
components are considered non-hazardous. 
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E3-8.3.5.2 Biological and infectious waste.  The Contractor shall take title to the 
infectious waste upon possession. The Contractor shall render the waste 
harmless prior to disposal.  The Contractor shall perform this service at its 
own risk and shall hold the Using Agency and Maricopa County harmless 
once title is taken.  Additionally, the Contractor shall: 

 

* Submit a contingency plan in the pick-up, rendering, and 
disposition of said waste in the event of non-performance. 

* Submit appropriate scientific documentation in support of 
methodology used for sterilization or disinfection. 

* Provide information that its operation is citation free and incident 
free, documenting capacity operation history and capability for 
processing and disposition. 

* Provide a tracking system for collection, rendering, and disposition 
by site and poundage. 

* Submit quality control and assurance results of all biological 
monitoring, maintenance logs, downtime logs, training logs, and 
exposure control plan upon request. 

* Provide documentation explaining the facilities capacity for pick-
up, rendering, and disposition. 

* Disclose the location where final rendered waste is disposed. 
* Provide a site visitation upon request by the Using Agency, 

Materials Management or Risk Management at no cost to 
Maricopa County. 

 

 E3-8.4 REPORTING: 
 

The Contractor shall document the clean-up, removal, transportation, and disposal in a complete 
and concisely organized report within 15 calendar days after the emergency response has been 
completed to assure compliance with any time requirements specified by federal, state, or local 
laws, rules, regulations, or ordinances.  The Contractor shall furnish the Using Agency the 
requested number of reports.  The Contractor shall provide one additional copy to Risk 
Management for record keeping purposes. 

 
E3-8.5 COST: 

 

The Contractor shall provide pricing for emergency and non-emergency responses.   
 

E3-8.5.1 Emergency Response: 
 

 It is understood that specific costs cannot be quoted by the Contractor prior to 
responding to any emergency cleanup and disposal because of the unknown nature of 
the release.  However, once the release has been contained and is ready for disposal, 
the Contractor shall provide the Using Agency with verbal and written cost estimates to 
transport and dispose of the wastes.  These cost estimates shall include the incurred 
costs of responding to the release, the on-site classification of the waste, and 
containment. 

 

E3-8.5.2 Non-Emergency Response: 
 

The Using Agency may request quotes from Contractors for transport and disposal of 
non-emergency response wastes for both scheduled routine disposals (e.g., redbag 
wastes from Medical Examiner’s Office, Public Health facilities) and on an as-needed 
basis (e.g., spent chemicals from MCDOT’s materials testing laboratory, Equipment 
Services, biological contamination at a department facility).  Any contracts awarded 
under the terms of this RFP for routine disposals shall be terminated as indicated in the 
PSCOW or at the expiration of this RFP unless the period of the RFP is extended, 
whichever is earlier. 
 
The Contractor shall provide the Using Agency with a cost estimate to package the 
Using Agency’s contained wastes for transport, transportation, and disposal prior to 
any work.  The cost estimate should contain rationale for the Contractor’s selected 
means of disposal(s).  
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EXHIBIT B-9 
SCOPES OF WORK 

 
E3-9.0 LABORATORY AND ANALYTICAL SERVICES 
 
 E3-9.1 INTENT; 
 
  The intent of this section is to have a contract for the following categories, soil/solid, drinking 

water, wastewater, hazardous waste, toxics in air, asbestos, lead, fungi and molds, and materials 
testing and analytical services for Using Agency as required.  Laboratories will be listed by 
category(s) of analytic services provided. 

 
  E3-9.2 TECHNICAL REQUIREMENTS;  
 
   The laboratory retained by the County must meet the following qualifications and must be able to 

provide the services outlined below. 
 

E3-9.2.1 Laboratory must be certified ADHS, NVLAP, NLLAP, or AIHA as appropriate. 
 
  E3-9.2.2 Laboratory must be capable of conducting analyses using the listed EPA method, if 

given.  If required EPA methodology changes or is updated, the County will notify the 
Laboratory in writing to utilize the different analytical method.  Laboratory must 
submit a list(s) of analyses which can be performed by the laboratory.  Analyses which 
require subcontractors should be indicated.  Laboratory should provide a list of 
published prices and the discount off of these prices that is available to the County 
through this contract.  

 
 E3-9.2.3 Laboratory shall use the most current analytical methods prescribed by EPA or AIHA, 

as appropriate.  Laboratory shall not use a different method unless clearance is first 
obtained from the County. 

 
  E3-9.2.4 Laboratory must adhere to procedures as promulgated in 21 CFR 58 “Good Laboratory 

Practices”; the criteria described in “Methods for Chemical Analysis of Water and 
Wastes” 1979 (EPA-600/4-70-020); “Test Methods for the Analysis of Solid Wastes” 
(SW-846, 3rd Ed.); the Federal Register 40 FR part 136”, October 1984, and by the 
American Society for Testing Materials (ASTM), or the latest issuance of these 
documents, where appropriate. 

 
 E3-9.2.5 Laboratory must have a Quality Assurance/Quality Control (QA/QC) program in place 

to assure consistency and continuity of data.  QA/QC manual must be available upon 
request.  Laboratory shall be open for audits or inspections at mutually agreeable times.  

 
 E3-9.2.6 Laboratory must be able to complete analyses and return results to the Using Agency 

within four (4) weeks from receipt of samples at Laboratory.  Furthermore, laboratory 
shall, upon request and with reasonable notice, analyze samples on a RUSH basis with 
turnarounds of 1 week or less. 

 E3-9.2.7 Laboratory will return results to the Using Department in hard copy form. 
 
 E3-9.2.8 Laboratory will also return results to the Using Agency on CD.  Data on CD shall be in 

ASCII, Comma Delineated, or other format agreed upon between laboratory and Using 
Agency. Laboratory may also make data available on a secure web site. 

 
E3-9.2.9 Laboratory reports (hard copies) shall include the following information: Client 

Sample I.D. Number, Sample Type, Sampled By, Submitted By, Source of Sample, 
Analyst, Sample Date, Submitted Date, Analysis Date, and Extraction Date. 

 
E3-9.2.10  In the event of anomalous or nonconforming results, the laboratory will endeavor to 

explain these results to the satisfaction of the Using Agency. 
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E3-9.2.11 Laboratory will supply bottle and preservatives as requested. 
 
E3-9.2.12 Laboratory will provide travel blanks. 
 
E3-9.2.13 Laboratory will provide field blanks. 
 
E3-9.2.14 Laboratory shall provide all required sampling forms such as chains of custody and 

labels to the Using Agency. 
 
E3-9.2.15 Laboratory shall provide Material Safety Data Sheets (MSDS) for sample preservatives 

to the Using Agency as required in 29 CFR 1910.1200. 
 
E3-9.2.16 Analysis of samples will occur during normal operating hours of the lab.  The Using 

Agency may require that the lab have someone available during off hours to receive 
and process the grab and composite samples so that they can be properly preserved for 
analysis. 
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EXHIBIT C 
DEFINITIONS 

 
1.1 DEFINITIONS: 

 
Following are definitions as used in any resultant contract: 
 
1.1.1 Administrative (Indirect) Costs:   

 
Means those reasonably considered as the costs of doing business; typically recognized 
administrative costs are preparation of PO or changes, accounting, invoicing, bonding, 
payroll preparation, motor pool costs, office materials, supplies, telephone calls (local 
and/or long-distance), and other related administrative activities. 
 

1.1.2 ADEQ Guidance Cleanup Levels (AGCLs): 
 
Means the pre-determined risk-based clean-up levels or standards as developed by the 
ADEQ. 
 

1.1.3 Area: 
 
Means the geographical location defined within the PSOW. 
 

1.1.4 Asbestos: 
 
This includes chrysolite, amosite, crocidolite, tremolite asbestos, anthophyllite asbestos, 
actinolite asbestos, and any of these minerals that have been chemically treated and/or 
altered. 

 
1.1.5 Asbestos Containing Material (ACM): 

 
Any material that contains one percent or greater (>1%) asbestos as one of its 
components.  Asbestos fiber may be found in vinyl or resilient floor coverings, drywall, 
roofing felts and ceiling tiles, cement pipe, cement sheet, and shingle.  Asbestos fiber 
may be a component in gaskets and packing, in reinforced plastic molding compounds, in 
coatings and sealants, and in friction products, including brake linings, clutch facings, 
and industrial linings for equipment and appliances.  For purposes of the OSHA Asbestos 
Standards, any thermal system insulation (TSI), sprayed-on or troweled-on surfacing 
materials, or vinyl/asphaltic flooring materials in building constructed prior to 1981 are 
presumed to be ACMs, unless proven otherwise by testing. 
 

1.1.6 Background: 
 
Means the concentration of a naturally-occurring contaminant in like lithology and soils 
within close proximity to, but not affected by, a release. 
 

1.1.7 Best Management Practices (BMPs): 
 
Shall have the meaning as contained in A.R.S. § 49-201(3) and any definition shown 
herein is superseded by the current statutory definition. 
 

1.1.8 Competent Person: 
 
For general purposes of this RFQ: One who is knowledgeable about construction safety 
and health and, through training and certification, is capable of identifying existing 
asbestos hazards in the workplace. A competent person has expertise to select the 
appropriate strategies for controlling exposure to asbestos and the authority to take 
prompt corrective measures to eliminate the hazards.  This person has to be specially 
trained in a course which meets the criteria of EPA’s Model Accreditation Plan, or 
equivalent, for project designer or contractor/supervisor, and/or must be trained in an 
EPA O&M course, or equivalent, dependent upon the type of work.  The competent 
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person must receive annual refresher training to maintain certification.  The term 
“Competent person” shall also apply to all other OSHA-defined situations. 
 

1.1.9 Conflicting Party: 
 
Shall be defined as any person who may be responsible under any state or federal law for 
pollutants which are present in, or threaten, the Project area defined within the PSOW. 
 

1.1.10 Contaminant: 
 
Means a substance, which is known or suspected to have an adverse impact on human 
health or the environment when released, emitted, discharged, or spilled into the 
environment. 
 

1.1.11 Cost Effectiveness/Fair Market Price: 
 
Means a price based on reasonable costs under normal competitive conditions or as 
otherwise determined in the best interests of the County, is technically feasible for design 
and implementation including operation and maintenance over the period of reasonably 
expected human and environmental exposure to such substances, and is not based solely 
on lowest possible cost. 

 
1.1.12 Deterministic Risk Assessment Methodology: 

 
Means a point-specific risk assessment.  In the equation used to calculate risk, each 
parameter of exposure and toxicity is a single point estimate for each receptor evaluated 
(i.e., lifetime resident, adult resident, or young child resident).  Upper-bound values are 
generally used in the risk calculation and the resulting risk estimate is likely to overstate 
the actual risk to any one individual. 
 

1.1.13 Essential Equipment: 
 
Equipment, as identified by the Contractor in their proposal, is equipment the Contractor 
has determined as essential for completion of the applicable Scope of Work. 
 

1.1.14 Person: 
 
Shall have the meaning as contained in A.R.S. § 49-201 and any definition shown herein 
is superseded by the current statutory definition. 
 

1.1.15 Pollutant: 
 
Shall have the meaning as defined in A.R.S. § 49-201 to mean fluids, contaminants, toxic 
wastes, toxic pollutants, dredged soil, solid waste, substances and chemicals, pesticides, 
herbicides, fertilizers, other agricultural chemicals, incinerator residue, sewage, garbage, 
sewage sludge, munitions, petroleum products, chemical wastes, biological materials, 
radioactive materials, heat, wrecked or discarded equipment, rock, sand, cellar dirt, 
mining wastes, industrial wastes, municipal wastes, agricultural wastes, or any other 
liquid, solid, gaseous or hazardous substances. 
 

1.1.16 Probabilistic Risk Assessment Methodology: 
 
Means substituting probability distributions for the point estimate input variable in the 
equations used to calculate expose dose and risk.  The resulting distribution provides a 
full characterization of risk and corresponding risk percentiles for all exposure levels. 
 

1.1.17 Project Scope of Work (PSOW): 
 
Is a scope of proposed work for a specific site or Project, with other relevant additional 
information and requirements such as site descriptions and additional invoicing 
requirements, prepared by the Using Agency to obtain an offer from the Contractor of a 
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firm-fixed price to perform the work, their methodology of approach, Key Personnel to 
be assigned, any other factors or details requested, and when applicable, proposed cost 
savings or proven technical innovations. 
 

1.1.18 Project Offer (PO): 
 
Is an offer prepared by the Contractor in response to a PSOW from a Using Agency. 
 

1.1.19 Project: 
 
Is the formal written acceptance, with any negotiated changes, of the Contractor’s PO. 
 

1.1.20 Project Amendment (PA): 
 
Is a formal written change, i.e., “change order,” to a Project, negotiated between the 
Contractor and Using Agency, which represents a material change in scope, price, or 
time. 
 

1.1.21 Regulated Substance: 
 
Shall have the meaning as contained in A.R.S. § 49-1001(14) and any definition shown 
herein is superseded by the current statutory regulation.  (Regulated substances means: 
(a) petroleum, (b) a substance specified in the Comprehensive Environmental Response, 
Compensation, and Liability Act of 1980, but not including a substance regulated as a 
hazardous waste under the Solid Waste Disposal Act of 1984). 
 

1.1.22 Remediation or Remedial Action: 
 
Shall have the meaning as contained in A.R.S. § 49-151 and/or A.R.S. § 49-281 and/or 
the National Contingency Plan (NCP), Section 101(24) of CERCLA as applicable. 
 

1.1.23 Risk Assessment: 
 
Shall mean a scientific evaluation of the risk to human health and/or the environment 
from the exposure to a specific type and concentration of contaminant.  A risk assessment 
contains four components: identification of potential chemicals of concern; an exposure 
assessment; a toxicity assessment; and a risk characterization.  The methodologies to 
perform or evaluate a risk/assessment shall be deterministic, probabilistic, or an 
alternative methodology commonly accepted in the scientific community. 
 

1.1.24 Site: 
 
Shall have the meaning as contained in the applicable section and chapter of the ARS, 
Title 49, The Environment, for any portion of any work within the scopes of work in this 
contract. 
 

1.1.25 Underground Storage Tank (UST): 
 
Shall have the meaning as contained in A.R.S. § 49-1001(18) and any definition shown 
herein is superseded by the current statutory definition.  (UST means a tank or 
combination of tanks and underground pipes connected to tanks being used or having 
been used to contain regulated substances and which has at least ten percent (10%) of the 
total volume of the tank and underground portions of pipes connected to the tank 
underground.  Exceptions to this definition are listed in the statutory regulation.) 
 

1.1.25.1 UST Closure: The removal of an UST from operation. 
 

1.1.25.2 Corrective Actions: The meaning as contained in A.R.S. § 49-1001 and 40 
CFR, Part 280.60 through and including 40 CFR, Part 280.67 and any 
definition shown herein is superseded by the current statutory definition.  
(Corrective actions may include the use of biostimulation and indigenous 
microbes and bio-augmentation using microbes that are non-pathogenic, non-
opportunistic, and that are naturally occurring.) 
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KARY ENVIRONMENTAL SERVICES, 641 SOUTH DREW STREET, MESA, AZ  85210 
 
 
PRICING SHEET: NIGP CODE 91843 
 
 
Vendor Number:   2011004324 0 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending April 30, 2017. 
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