SERIAL 14107 MS INTEGRATED BUILDING AUTOMATION FACILITY CONTROLS
Contract- Climatec, LLC

DATE OF LAST REVISION: October 18, 2016 CONTRACT END DATE: March 31, 2018

CONTRACT PERIOD THROUGH MARCH 31, 2018

TO: All Departments
FROM: Office of Procurement Services
SUBJECT: Contract for INTEGRATED BUILDING AUTOMATION FACILITY CONTROLS

Attached to this letter is published an effective purchasing contract for products and/or services to be supplied to
Maricopa County activities as awarded by Maricopa County on March 25, 2015.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.
The contract period is indicated above.

Yoswn Tipre—

Kevin Tyne, Chief Procurement Officer
Office of Procurement Services

LA/mm
Attach

Copy to: Office of Procurement Services
Don Jeffery, Facilities Management
Christian Jonson, Facilities Management



CONTRACT PURSUANT TO MS

This Contract is entered into this 25" day of March, 2015 by and between Maricopa County (“County”), a political
subdivision of the State of Arizona, and Climatec, LLC dba Climatec Building Technologies Group, an Arizona
corporation (“Contractor”) for the purchase of Integrated Building Automation Facility Control services.

1.0

2.0

3.0

CONTRACT TERM:

1.1

1.2

This Contract is for a term of Three (3) years, beginning on the 25" day of March, 2015 and
ending the 31" day of March, 2018.

The County may, at its option and with the agreement of the Contractor, renew the term of this
Contract for additional terms up to a maximum of Three (3) years, (or at the County’s sole
discretion, extend the contract on a month-to-month bases for a maximum of six (6) months after
expiration). The County shall notify the Contractor in writing of its intent to extend the Contract
term at least sixty (60) calendar days prior to the expiration of the original contract term, or any
additional term thereafter.

PRICE ADJUSTMENTS:

Any requests for reasonable price adjustments must be submitted sixty (60) days prior to the Contract
annual anniversary date. Requests for adjustment in cost of labor and/or materials must be supported by
appropriate documentation. If County agrees to the adjusted price terms, County shall issue written
approval of the change. The reasonableness of the request will be determined by comparing the request
with the (Consumer Price Index) or by performing a market survey.

PAYMENTS:

3.1 As consideration for performance of the duties described herein, County shall pay Contractor the
sum(s) stated in Exhibit “A.”

3.2 Payment shall be made upon the County’s receipt of a properly completed invoice.

3.3 INVOICES:

33.1  The Contractor shall submit in a manner acceptable to the County one (1) legible copy of
their detailed invoice before payment(s) can be made. At a minimum, the invoice must
provide the following information:

Company name, address and contact
County bill-to name and contact information
Contract serial number

County purchase order number

Invoice number and date

Payment terms

Date of service or delivery

Quantity

Contract Item number(s)

e  Description of service provided
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Pricing per unit of service
Freight (if applicable)
Extended price

Mileage w/rate (if applicable)
Total Amount Due

Invoices are required to contain the following information:

Company name, address and contact

County bill-to name and contact information
Building Name and Building Number
County purchase order number

Maximo (FMD) service call number

Invoice number and date

Date of service or delivery

Description of Purchase (services performed)
Pricing per unit of purchase

Extended price

Arrival and completion time

Total Amount Due

Problems regarding billing or invoicing shall be directed to the County as listed on the
Purchase Order.

Payment shall be made to the Contractor by Accounts Payable through the Maricopa
County Vendor Express Payment Program. This is an Electronic Funds Transfer (EFT)
process. After Contract Award the Contractor shall complete the Vendor Registration
Form located on the County Department of Finance Vendor Registration Web Site
(http://www.maricopa.gov/Finance/Vendors.aspx).

EFT payments to the routing and account numbers designated by the Contractor will
include the details on the specific invoices that the payment covers. The Contractor is
required to discuss remittance delivery capabilities with their designated financial
institution for access to those details.

PAYMENT RETENTION:

3.4.1

342

3.4.3

Ten percent (10%) of monies paid for Project Management and Project Labor earned by
Contractor related to work under this agreement shall be retained by County until Final
Completion of the services herein described in accordance with Section 2.13. County
may elect to release specific retention payments based on mutually agreed milestones, but
in no case shall retention be released prior to Final Completion. All other payment terms
and conditions shall not be affected by the retention. In the event of termination or
cancellation of this contract by County through no fault of Contractor, Contractor shall be
entitled to the refund of any funds in the retention account.

After fifty percent (50%) of the work has been completed, the Maricopa County
Executive Steering Committee may reduce the retainage to five percent (5%) of all
monies previously earned and all monies earned thereafter. Any reduction in retainage
shall be in the discretion of the Maricopa County Executive Steering Committee. Any
interest earned on retainage shall accrue solely to the benefit of County.

The Contractor shall have the right, pursuant to Arizona Revised Statues, to submit
securities in lieu of retention for all work completed. The Contractor is required to
request this option at least ten (10) business days prior to submission of first Application
for Payment to allow time for preparation of forms. The Contractor shall request and
obtain securities forms through County. The County must identify either securities
option or retention option prior to first Application for Payment.
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APPLICABLE TAXES:

3.5.1 Payment of Taxes: The Contractor shall pay all applicable taxes. With respect to any
installation labor on items that are not attached to real property performed by Contractor
under the terms of this Contract, the installation labor cost and the gross receipts for
materials provided shall be listed separately on the Contractor’s invoices.

3.52 State and Local Transaction Privilege Taxes: Maricopa County is subject to all
applicable state and local transaction privilege taxes. To the extent any state and local
transaction privilege taxes apply to sales made under the terms of this contract_it is the
responsibility of the seller to collect and remit all applicable taxes to the proper taxing
jurisdiction of authority.

3.5.3  Tax Indemnification: Contractor and all subcontractors shall pay all Federal, state, and
local taxes applicable to its operation and any persons employed by the Contractor.
Contractor shall, and require all subcontractors to hold Maricopa County harmless from
any responsibility for taxes, damages and interest, if applicable, contributions required
under Federal, and/or state and local laws and regulations and any other costs including
transaction privilege taxes, unemployment compensation insurance, Social Security and
Worker’s Compensation.

TAX: (SERVICES)

No tax shall be levied against labor. It is the responsibility of the Contractor to determine any and
all taxes and include the same in proposal price.

TAX: (COMMODITIES)

Tax shall not be levied against labor. Sales/use tax will be determined by County. Tax will not be
used in determine low price.

DELIVERY:

It shall be the Contractor’s responsibility to meet the proposed delivery requirements. Maricopa
County reserves the right to obtain services on the open market in the event the Contractor fails to
make delivery and any price differential will be charged against the Contractor.

OPERATING MANUALS:

Upon delivery, Contractor shall provide comprehensive operational manuals, service manuals and
schematic diagrams, if required by the Using Agency.

ACCEPTANCE:

3.10.1 Upon successful completion of the performance period, the system shall be deemed
accepted and the warranty period begins. All documentation shall be completed prior to
final acceptance.

3.10.2 For Customer’s Initial purchase of each Equipment and Software product. Licensor shall
provide an acceptance test period (the “Test Period ) that commences upon Installation.
Installation shall be defined as: a.) the Equipment, if any, is mounted; b.) the Software is
installed on the data base server(s) and/or personal computer(s); and c.) implementation
team training, if any, is complete. During the Test Period, Customer shall determine
whether the Equipment and Software meet the Licensor published electronic
documentation, (“Specifications”). The Test Period shall be for 90 days. If Customer
has not given Licensor a written deficiency statement specifying how the Equipment or
Software fails to meet the Specification (“Deficiency Statement’) within the Test Period,
the Equipment and Software shall be deemed accepted. If Customer provides a
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Deficiency Statement within the Test Period, Licensor shall have 30 days to correct the
deficiency, and the Customer shall have an additional 60 days to evaluate the Equipment
and Software. If the Equipment or Software does not meet the Specifications at the end
of the second 30 day period, either Customer or Licensor may terminate this Contract.
Upon any such termination, Customer shall return all Equipment and Software to
Licensor, and Licensor shall refund any monies paid by Customer to Licensor therefore.
Neither party shall then have any further liability to the other for the products that were
the subject of the Acceptance Test.

3.11 INFRINGEMENT DEFENSE INDEMNIFICATION

3.11.1

3.11.2

Defense and Indemnity: Contractor shall defend, Participate and Share in the Cost, as
defined below, in the full defense of the County against any Claim, as defined below, and
will indemnify and hold harmless the County as provided for in this Section for any
judgments, settlements and court awarded attorney’s fees resulting from a Claim where
the claimant is adjudged the successful party in the Claim. Contractor’s obligations under
this Section are conditioned on the following: (i) County promptly notifies Contractor of
the Claim in writing upon made aware of the Claim; (ii) County gives Contractor lead
authority and County being control of the defense and (if applicable) settlement of the
Claim, provided that County’s legal counsel may participate in such defense and
settlement, at County’s expense, and (iii) County provides all information and assistance
reasonably requested by Contractor to handle the defense or settlement of the Claim. For
purposes of this Section, “Claim” means any cause of action in a third party action, suit
or proceeding against County alleging that CONTRACTOR software, or its upgrades,
modifications, or revisions, as of its delivery date under this Agreement, infringes a valid
U.S. patent, copyright or trademark. For the purposes of this section, “Participate and
Share in the Costs” means Contractor will assist the County in the defense of the claim,
to the extent agreed to by the parties, except that Contractor shall be solely responsible
for any and all costs adjudged in a successful Claim against the County.

Remedial Measures: If software becomes, or Contractor reasonably believes use of
software may become, the subject of a Claim, Contractor may, at its own expense and
option: (i) procure for County the right to continue use of the Product; (ii) replace or
modify the software; or to the extent that neither (i) nor (ii) are deemed commercially
practicable, (iii) refund to County a pro-rated portion of the applicable fees for software
based on a linear depreciation monthly over 10 year useful life, in which case County will
cease all use of software and return it to Contractor.

3.11.2.1 Exceptions: Contractor will have no defense or indemnity obligation for any
Claim based on: (i) modifications by someone other than Contractor; (ii)
software has been modified by Contractor in accordance with County-provided
specifications or instructions; (iii) use or combination by the County of software
with Third Party Products, open source or freeware technology; (iv) Third Party
Products, open source or freeware technology; (v) a product that is used or
located by County in a country other than the country in which or for which it
was supplied by Contractor; (vi) possession or use of a product after Contractor
has informed County of modifications or changes required to avoid such Claim
and offered to implement those modifications or changes, if such Claim would
have been avoided by implementation of Contractor's suggestions and to the
extent County did not provide Contractor with a reasonable opportunity to
implement Contractor's suggestions; or (vii) the amount of revenue or profits
earned or other value obtained by the use of Products, or the amount of use of
the Products. “Third Party Products” means any products made by a party other
than Contractor, and may include, without limitation, products ordered by
County from third parties. However, components of Contractor-branded
Products are not Third Party Products if they are both: (i) embedded in Third
Party Products (i.e., not recognizable as standalone items); and (ii) not identified
as separate items on Contractor’s price list, quotes, order specifications forms or
Documentation.
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The foregoing states Contractor’s entire liability, and County’s sole and exclusive remedy
except as provided at law or equity, with respect to any infringement or misappropriate of
any intellectual property rights of another party.

3.12 SOURCE CODE ESCROW REQUIREMENT:

3.12.1

3.12.2

3.123

The Contractor shall provide all source code and any updates or fixes for the Contractor
Commercial Off the Shelf (“COTS”) application software that Maricopa County has
purchased from Contractor for safekeeping with an mutually acceptable escrow agent
within thirty (30) days of award. The software source deposited with the escrow agent
will be a snapshot of all source code maintained by Contractor in the form of a Microsoft
Visual Source Safe Archive. In this way, as beneficiary of the escrow agreement between
Contractor and escrow agent, Maricopa County will have access to all source code of the
products that they license for all versions of the software. Furthermore, the escrowed
code shall include all code specifically developed for Maricopa County including, but not
limited to: interfaces, Extraction-Transformation-Loading (ETL) routines for data
conversion, and all custom code. Upon taking possession of the source code, Maricopa
County will have the right to use the source for products that they license in the versions
currently installed on the System or any subsequent versions in the archive. Contractor
will make a deposit of the Source Safe Archive with the escrow agent once every six (6)
months.

Maricopa County hereby agrees to pay the yearly standard fee for a beneficiary of the
source code.

Maricopa County shall have access to the source code in the event any of the following
circumstances:

3.12.3.1 the sale, assignment, or transfer to any third party of any of Contractor’s rights
in the licensed product (or any portion thereof) if such sale, assignment, or
transfer would prevent Contractor from fully performing any of its obligations
under any agreement with Maricopa County;

3.12.3.2 Contractor becomes insolvent or commits any affirmative act of insolvency, or
generally fails to pay, or admits in writing its inability to pay, debts as they
become due, makes a general assignment for the benefit of creditors, files a
voluntary petition of bankruptcy, suffers or permits the appointment of a
receiver for its business or assets, becomes subject to any proceeding under, or
case in, any bankruptcy or insolvency law, or Contractor takes any action to
authorize, or in the furtherance of, any of the foregoing;

3.12.3.3 Contractor discontinues providing full support and maintenance services for the
licensed product in accordance with its obligations pursuant to any agreement
with Maricopa County;

3.12.3.4 Contractor has ceased to do business or improperly refuses to provide any
services pursuant to any agreement with Maricopa County;

3.12.3.5 Contractor has breached (and if subject to a cure period, has not cured such
breach within such period) any material term or condition of any agreement with
Maricopa County;

3.12.3.6 Any change of control of Contractor or Contractor’s parent company, where
such party is acquired, directly or indirectly, in a single transaction or series of
related transactions, or all or substantially all of the assets of such party are
acquired by any entity, or such party is merged with or into another entity to
form a new entity; or
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3.12.3.7 Any other circumstance in which Maricopa County is entitled to access or use
the applicable deposit materials (including, but not limited to, the source code)
under the express terms of any agreement between Contractor and Maricopa
County.

Upon Maricopa County taking possession of the source code, Maricopa County hereby
agrees as follows:

3.12.4.1 Maricopa County accepts full and total responsibility for the safekeeping of the
source code. Maricopa County agrees that such source code shall be subject to
the restrictions of transfer, sale, and reproduction placed on the software itself as
stated in the software license signed by all parties.

3.12.4.2 Maricopa County agrees to only use source code related to applications for
which they own a license. There will be source from other applications in the
archive.

3.12.4.3 Maricopa County agrees, if so ordered by a court of competent jurisdiction, to
compensate Contractor for any and all damages Contractor suffers, to include
reasonable attorney’s fees, resulting directly or indirectly from, but not limited
to, the mishandling, misuse, or theft of the source code, regardless of intent, or
the absence thereof, by Maricopa County, its employees, , agents and third-party
contractors..

3.12.4.4 No license under any trademark, patent, copyright, or any other intellectual
property right, is either granted or implied by the disclosure of the source code
to Maricopa County.  The Contractor’s disclosure of the source code to
Maricopa County shall not constitute any representation, warranty, assurance,
guarantee or inducement by the Contractor to Maricopa County of any kind,
and, in particular, with respect to the non-infringement of trademarks, patents,
copyrights, or any other intellectual property rights, or other rights of third
persons or of Contractor.

3.12.4.5 Contractor will not be responsible for maintaining the source code.
Furthermore, Contractor will not be liable for any consequences related to the
use of source code modified by Maricopa County.

CONTRACTOR EMPLOYEE MANAGEMENT:

3.13.1

3.13.2

3.133

3.134

Contractor shall endeavor to maintain the personnel proposed in their offer throughout
the implementation of the Solution. In the event that Contractor personnel’s employment
status changes, Contractor shall provide County a list of proposed candidates with
equivalent experience with the Solution. County reserves the right to assist in the
selection of the replacement candidate. Under no circumstances is it acceptable for the
implementation schedule to be impacted by a personnel change on the part of the
Contractor.

Contractor shall not reassign any provided personnel without the express consent of the
County.

County reserves the right to immediately remove from its premises any Contractor
personnel it determines is a risk to County operations.

County reserves the right to request the replacement of Contractor personnel at any time,
for any reason. Said requested removal shall not be subject to part 1.8.1 of this section.
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FACILITIES:

During the course of this Contract, the Contractor will have very limited workspace for storage.
There will also be no space available for a work or storage trailer.

BACKGROUND CHECK:

Bidders/proposers need to aware that there may be multiple background checks (Sheriff’s Office,
County Attorney's Office, Courts as well as Maricopa County general government) to determine if
the respondent is acceptable to do business with the County. This applies to (but is not limited to)
the company, sub-contractors and employees and the failure to pass these checks shall deem the
respondent non-responsible.

WARRANTY:

3.16.1 All items furnished under this Contract shall conform to the requirements of this Contract
and shall be free from defects in design, materials and workmanship.

3.16.2 The warranty period for workmanship and materials shall be for an initial period of
twelve (12) months and commence upon acceptance by County.

3.16.2.1 The Contractor shall indicate on the Price Sheet the duration of the warranty and
any applicable limitations or conditions which may apply.

3.16.2.2 The Contractor agrees that he will, at his own expense, provide all labor and
parts required to remove, repair or replace, and reinstall any such defective
workmanship and/or materials which becomes or is found to be defective during
the term of this warranty. The Contractor shall guarantee the equipment to be
supplied complies with all applicable regulations.

MAINTENANCE:

The Contractor shall provide for maintenance under this Contract upon acceptance of materials by
the Using Agency.

STRATEGIC ALLIANCE for VOLUME EXPENDITURES ($AVE):

The County is a member of the SAVE cooperative purchasing group. $AVE includes the State of
Arizona, many Phoenix metropolitan area municipalities, and many K-12 unified school districts.
Under the SAVE Cooperative Purchasing Agreement, and with the concurrence of the successful
Respondent under this solicitation, a member of SAVE may access a contract resulting from a
solicitation issued by the County. If you do not want to grant such access to a member of SAVE,
please state so in your proposal. In the absence of a statement to the contrary, the County will
assume that you do wish to grant access to any contract that may result from this Request for
Proposal.

INTERGOVERNMENTAL COOPERATIVE PURCHASING AGREEMENTS (ICPA’s)

County currently holds ICPA’s with numerous governmental entities throughout the State of
Arizona. These agreements allow those entities, with the approval of the Contractor, to purchase
their requirements under the terms and conditions of the County Contract. Please indicate on
Attachment A, your acceptance or rejection regarding such participation of other governmental
entities. Your response will not be considered as an evaluation factor in awarding a contract.

VOLUNTARY EMPLOYEE DISCOUNTS

3.20.1 Contractors may voluntarily offer discounts to County employees for products or services
provided under this contract. Whether a contractor offers or does not offer an employee
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discount is not a factor in nor considered in the evaluation of responses to this
solicitation.

3.20.2 Any discount offered is part of a commercial transaction between the contractor and
individual County employees and the County is not a party to the transaction.  Any
disputes or issues arising from an individual commercial transaction between the
contractor and an individual County employee are a matter between the contractor and
the employee. If a discount is offered, the terms will be announced to County employees.

AVAILABILITY OF FUNDS:

4.1

4.2

The provisions of this Contract relating to payment for services shall become effective when funds
assigned for the purpose of compensating the Contractor as herein provided are actually available
to County for disbursement. The County shall be the sole judge and authority in determining the
availability of funds under this Contract. County shall keep the Contractor fully informed as to the
availability of funds.

If any action is taken by any state agency, Federal department, or any other agency or
instrumentality to suspend, decrease, or terminate its fiscal obligations under, or in connection
with, this Contract, County may amend, suspend, decrease, or terminate its obligations under, or in
connection with, this Contract. In the event of termination, County shall be liable for payment
only for services rendered prior to the effective date of the termination, provided that such services
are performed in accordance with the provisions of this Contract. County shall give written notice
of the effective date of any suspension, amendment, or termination under this Section, at least ten
(10) days in advance.

DUTIES:

5.1

52

The Contractor shall perform all duties stated in Exhibit “B”, or as otherwise directed in writing
by the Procurement Officer.

During the Contract term, County may provide Contractor’s personnel with adequate workspace
for consultants and such other related facilities as may be required by Contractor to carry out its
contractual obligations.

TERMS and CONDITIONS:

6.1

INDEMNIFICATION:

6.1.1  To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless County, its agents, representatives, officers, directors, officials, and employees
from and against all claims, damages, losses and expenses, including, but not limited to,
attorney fees, court costs, expert witness fees, and the cost of appellate proceedings?,
relating to, arising out of, or alleged to have resulted from the negligent acts, errors,
omissions, mistakes or malfeasance relating to the Contractor’s performance of this
Contract. Contractor’s duty to defend, indemnify and hold harmless County, its agents,
representatives, officers, directors, officials, and employees shall arise in connection with
any claim, damage, loss or expense that is caused by any negligent acts, errors, omissions
or mistakes in the performance of this Contract by the Contractor, as well as any person
or entity for whose acts, errors, omissions, mistakes or malfeasance Contractor may be
legally liable.

6.1.2  The amount and type of insurance coverage requirements set forth herein will in no way
be construed as limiting the scope of the indemnity in this paragraph.

6.1.3  The scope of this indemnification does not extend to any claim, damage, loss, or expense
resulting from the sole negligence of County.
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INSURANCE:

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

6.2.10

6.2.11

Contractor, at Contractor’s own expense, shall purchase and maintain the herein
stipulated minimum insurance from a company or companies duly licensed by the State
of Arizona and possessing a current A.M. Best, Inc. rating of B++. In lieu of State of
Arizona licensing, the stipulated insurance may be purchased from a company or
companies, which are authorized to do business in the State of Arizona, provided that
said insurance companies meet the approval of County. The form of any insurance
policies and forms must be acceptable to County.

All insurance required herein shall be maintained in full force and effect until all work or
service required to be performed under the terms of the Contract is satisfactorily
completed and formally accepted. Failure to do so may, at the sole discretion of County,
constitute a material breach of this Contract.

Contractor’s insurance shall be primary insurance as respects County, and any insurance
or self-insurance maintained by County shall not contribute to it.

Any failure to comply with the claim reporting provisions of the insurance policies or any
breach of an insurance policy warranty shall not affect the County’s right to coverage
afforded under the insurance policies.

The insurance policies may provide coverage that contains deductibles or self-insured
retentions. Such deductible and/or self-insured retentions shall not be applicable with
respect to the coverage provided to County under such policies. Contractor shall be
solely responsible for the deductible and/or self-insured retention and County, at its
option, may require Contractor to secure payment of such deductibles or self-insured
retentions by a surety bond or an irrevocable and unconditional letter of credit.

County reserves the right to request and to receive, within 10 working days, certified
copies of any or all of the herein required insurance certificates. County shall not be
obligated to review policies and/or endorsements or to advise Contractor of any
deficiencies in such policies and endorsements, and such receipt shall not relieve
Contractor from, or be deemed a waiver of County’s right to insist on strict fulfillment of
Contractor’s obligations under this Contract.

The insurance policies required by this Contract, except Workers’ Compensation, and
Errors and Omissions, shall name County, its agents, representatives, officers, directors,
officials and employees as Additional Insured’s.

The policies required hereunder, except Workers’ Compensation, and Errors and
Omissions, shall contain a waiver of transfer of rights of recovery (subrogation) against
County, its agents, representatives, officers, directors, officials and employees for any
claims arising out of Contractor’s work or service.

The Contractor's policies shall stipulate that the insurance afforded the Contractor shall
be primary insurance and that any insurance carried by the Department, its agents,
officials, employees or the State of Arizona shall be excess and not contributory
insurance, as provided by A.R.S. § 41-621 (E).

Coverage provided by the Contractor shall not be limited to the liability assumed under
the indemnification provisions of this Contract.

Commercial General Liability:

Commercial General Liability insurance and, if necessary, Commercial Umbrella
insurance with a limit of not less than $2,000,000 for each occurrence, $2,000,000
Products/Completed Operations Aggregate, and $4,000,000 General Aggregate Limit.
The policy shall include coverage for bodily injury, broad form property damage,
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personal injury, products and completed operations and blanket contractual coverage, and
shall not contain any provision which would serve to limit third party action over claims.
There shall be no endorsement or modification of the CGL limiting the scope of coverage
for liability arising from explosion, collapse, or underground property damage.

Automobile Liability:

Commercial/Business Automobile Liability insurance and, if necessary, Commercial
Umbrella insurance with a combined single limit for bodily injury and property damage
of not less than $2,000,000 each occurrence with respect to any of the Contractor’s
owned, hired, and non-owned vehicles assigned to or used in performance of the
Contractor’s work or services under this Contract.

Workers’ Compensation:

6.2.13.1 Workers’ Compensation insurance to cover obligations imposed by federal
and state statutes having jurisdiction of Contractor’s employees engaged in the
performance of the work or services under this Contract; and Employer’s
Liability insurance of not less than $1,000,000 for each accident, $1,000,000
disease for each employee, and $1,000,000 disease policy limit.

6.2.13.2 Contractor waives all rights against County and its agents, officers, directors
and employees for recovery of damages to the extent these damages are
covered by the Workers’ Compensation and Employer’s Liability or
commercial umbrella liability insurance obtained by Contractor pursuant to
this Contract.

Builder’s Risk — Any construction that there is a possibility of moving a wall:

6.2.14.1 Builder’s Risk (Property) Insurance. Contractor shall purchase and maintain,
on a replacement cost basis, Builders’ Risk insurance and, if necessary,
Commercial Umbrella insurance in the amount of the initial Contract amount
as well as subsequent modifications thereto for the entire work at the site.
Such Builders’ Risk insurance shall be maintained until final payment has
been made or until no person or entity other than County has an insurable
interest in the property required to be covered, whichever is earlier. This
insurance shall include interests of County, Contractor, and all subcontractors
and sub-subcontractors in the work during the life of the Contract and course
of construction, and shall continue until the work is completed and accepted
by County. For new construction projects, Contractor agrees to assume full
responsibility for loss or damage to the work being performed and to the
structures under construction. For renovation construction projects, Contractor
agrees to assume responsibility for loss or damage to the work being
performed at least up to the full Contract amount, unless otherwise required
by the Contract documents or amendments thereto.

6.2.14.2 Builders’ Risk insurance shall be on a special form and shall also cover false
work and temporary buildings and shall insure against risk of direct physical
loss or damage from external causes including debris removal, demolition
occasioned by enforcement of any applicable legal requirements, and shall
cover reasonable compensation for architect’s service and expenses required
as a result of such insured loss and other “soft costs” as required by the
Contract.

6.2.14.3  Builders’ Risk insurance must provide coverage from the time any covered
property comes under Contractor’s control and/or responsibility, and continue
without interruption during construction, renovation, or installation, including
any time during which the covered property is being transported to the
construction installation site, and while on the construction or installation site
awaiting installation. The policy will provide coverage while the covered
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premises or any part thereof are occupied. Builders’ Risk insurance shall be
primary and any insurance or self-insurance maintained by the County is not
contributory.

6.2.14.4  If the Contract requires testing of equipment or other similar operations, at the
option of County, Contractor will be responsible for providing property
insurance for these exposures under a Boiler Machinery insurance policy or
the Builders’ Risk Insurance policy.

Crime:
Contractor shall maintain Commercial Crime Liability Insurance with a limit of not less

than $500,000 for each occurrence. The policy shall include, but not be limited to,
coverage for employee dishonesty, fraud, theft, or embezzlement.

Cyber:
6.2.16.1 Policy Limit:
6.2.16.2  The policy shall be issued with minimum limits of $100,000.

6.2.16.3 The policy shall include coverage for all directors, officers, agents and
employees of the Contractor.

6.2.16.4  The policy shall include coverage for third party fidelity.

6.2.16.5 The policy shall include coverage for theft.

6.2.16.6  The policy shall contain no requirement for arrest and conviction.
6.2.16.7 The policy shall cover loss outside the premises of the Named Insured.

6.2.16.8 The policy shall endorse (Blanket Endorsements are not acceptable) the
Department as Loss Payee as our interest may appear.

Errors & Omissions

If necessary, Commercial Umbrella insurance, which will insure and provide coverage
for errors or omissions of the Contractor, with limits of no less than $2,000,000 for each
claim.

Certificates of Insurance.

6.2.18.1 Prior to Contract Award, Contractor shall furnish the County with valid and
complete certificates of insurance, or formal endorsements as required by the
Contract in the form provided by the County (see Exhibit 5), issued by
Contractor’s insurer(s), as evidence that policies providing the required
coverage, conditions and limits required by this Contract are in full force and
effect. Such certificates shall identify this contract number and title.

6.2.18.2 In the event any insurance policy (ies) required by this contract is (are) written
on a “claims made” basis, coverage shall extend for two years past completion
and acceptance of Contractor’s work or services and as evidenced by annual
Certificates of Insurance.

6.2.18.3 If a policy does expire during the life of the Contract, a renewal certificate must
be sent to County fifteen (15) days prior to the expiration date.

Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or materially
changed without thirty (30) days prior written notice to the County.
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6.3 BOND REQUIREMENT:

6.3.1

6.3.2

6.3.3

Concurrently with the submittal of each “Project,” the Contractor shall furnish at the
County’s discretion, to the Contracting Agency the following bonds, which shall become
binding upon the award of the project to the Contractor.

6.3.1.1 A Performance Bond equal to the full Project conditioned upon the faithful
performance of the project in accordance with plans, specifications and
conditions thereof. Such bond shall be solely for the protection of the
Contracting Agency awarding the project.

6.3.1.2 Payment Bond equal to the full project amount solely for the protection of
claimants supplying labor and materials to the Contractor or his Subcontractors
in the prosecution of the work provided for in such projects.

Each such bond shall include a provision allowing the prevailing party in a suit on such
bond to recover as a part of his judgment such reasonable attorney’s fees as may be fixed
by a judge of the court.

Each bond shall be executed by a surety company or companies holding a certificate of
authority to transact surety business in the State of Arizona issued by the Director of the
Department of Insurance. The bonds shall not be executed by an individual surety or
sureties. The bonds shall be made payable and acceptable to the Contracting Agency.
The bonds shall be written or countersigned by an authorized representative of the surety
who is either a resident of the State of Arizona or whose principal office is maintained in
this state, as by law required, and the bonds shall have attached thereto a certified copy of
the Power of Attorney of the signing official. In addition, said company or companies
shall be rated “Best-A” or better as required by the Contracting Agency, as currently
listed in the most recent Best Key Rating Guide, published by the A.M. Best Company.

6.4 FORCE MAJEURE

6.4.1

6.4.2

6.4.3

6.4.4

Neither party shall be liable for failure of performance, nor incur any liability to the other
party on account of any loss or damage resulting from any delay or failure to perform all
or any part of this Contract if such delay or failure is caused by events, occurrences, or
causes beyond the reasonable control and without negligence of the parties. Such events,
occurrences, or causes will include Acts of God/Nature (including fire, flood, earthquake,
storm, hurricane or other natural disaster), war, invasion, act of foreign enemies,
hostilities (whether war is declared or not), civil war, riots, rebellion, revolution,
insurrection, military or usurped power or confiscation, terrorist activities,
nationalization, government sanction, lockout, blockage, embargo, labor dispute, strike,
interruption or failure of electricity or telecommunication service.

Each party, as applicable, shall give the other party notice of its inability to perform and
particulars in reasonable detail of the cause of the inability. Each party must use best
efforts to remedy the situation and remove, as soon as practicable, the cause of its
inability to perform or comply.

The party asserting Force Majeure as a cause for non-performance shall have the burden
of proving that reasonable steps were taken to minimize delay or damages caused by
foreseeable events, that all non-excused obligations were substantially fulfilled, and that
the other party was timely notified of the likelihood or actual occurrence which would
justify such an assertion, so that other prudent precautions could be contemplated.

The County shall reserve the right to terminate this Contract and/or any applicable order
or contract release purchase order upon non-performance by Contractor. The County
shall reserve the right to extend the Contract and time for performance at its discretion.
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6.5 WARRANTY OF SERVICES:

6.5.1

6.5.2

The Contractor warrants that all services provided hereunder will conform to the
requirements of the Contract, including all descriptions, specifications and attachments
made a part of this Contract. County’s acceptance of services or goods provided by the
Contractor shall not relieve the Contractor from its obligations under this warranty.

In addition to its other remedies, County may, at the Contractor's expense, require prompt
correction of any services failing to meet the Contractor's warranty herein. Services
corrected by the Contractor shall be subject to all the provisions of this Contract in the
manner and to the same extent as services originally furnished hereunder.

6.6 INSPECTION OF SERVICES:

6.6.1

6.6.2

6.6.3

6.6.4

The Contractor shall provide and maintain an inspection system acceptable to County
covering the services under this Contract. Complete records of all inspection work
performed by the Contractor shall be maintained and made available to County during
contract performance and for as long afterwards as the Contract requires.

County has the right to inspect and test all services called for by the Contract, to the
extent practicable at all times and places during the term of the Contract. County shall
perform inspections and tests in a manner that will not unduly delay the work.

If any of the services do not conform to Contract requirements, County may require the
Contractor to perform the services again in conformity with Contract requirements, at no
cost to the County. When the defects in services cannot be corrected by re-performance,
County may:

6.6.3.1 Require the Contractor to take necessary action to ensure that future
performance conforms to Contract requirements; and

6.6.3.2 Reduce the Contract price to reflect the reduced value of the services performed.

If the Contractor fails to promptly perform the services again or to take the necessary

action to ensure future performance in conformity with Contract requirements, County

may:

6.6.4.1 By Contract or otherwise, perform the services and charge to the Contractor,
through direct billing or through payment reduction, any cost incurred by

County that is directly related to the performance of such service; or

6.6.4.2 Terminate the Contract for default.

6.7 REQUIREMENTS CONTRACT:

6.7.1

6.7.2

Contractors signify their understanding and agreement by signing a bid submittal, that the
Contract resulting from the bid is a requirements contract. However, the Contract does
not guarantee any minimum or maximum number of purchases will be made. It only
indicates that if purchases are made for the materials or services contained in the
Contract, they will be purchased from the Contractor awarded that item if the Contractor
can meet all the delivery requirements of the County. Orders will only be placed when
the County identifies a need and proper authorization and documentation have been
approved.

County reserves the right to cancel Purchase Orders within a reasonable period of time
after issuance. Should a Purchase Order be canceled, the County agrees to reimburse the
Contractor for actual and documentable costs incurred by the Contractor in response to
the Purchase Order. The County will not reimburse the Contractor for any costs incurred
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after receipt of County notice of cancellation, or for lost profits, shipment of product prior
to issuance of Purchase Order, etc.

6.7.3  Contractors agree to accept verbal notification of cancellation of Purchase Orders from
the County Procurement Officer with written notification to follow. By submitting a bid
in response to this Invitation for Bids, the Contractor specifically acknowledges to be
bound by this cancellation policy.

Suspension of Work

The Procurement Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or
any part of the work of this contract for the period of time that the Procurement Officer determines
appropriate for the convenience of the County. No adjustment shall be made under this clause for
any suspension, delay, or interruption to the extent that performance would have been so
suspended, delayed, or interrupted by any other cause, including the fault or negligence of the
Contractor. No request for adjustment under this clause shall be granted unless the claim, in an
amount stated, is asserted in writing as soon as practicable after the termination of the suspension,
delay, or interruption, but not later than the date of final payment under the contract.

Stop Work Order

The Procurement Officer may, at any time, by written order to the Contractor, require the
Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days
after the order is delivered to the Contractor, and for any further period to which the parties may
agree. The order shall be specifically identified as a stop work order issued under this clause.
Upon receipt of the order, the Contractor shall immediately comply with its terms and take all
reasonable steps to minimize the incurrence of costs allocable to the work covered by the order
during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to
the Contractor, or within any extension of that period to which the parties shall have agreed, the
Procurement Officer shall either—

6.9.1  Cancel the stop-work order; or

6.9.2  Terminate the work covered by the order as provided in the Default, or the Termination
for Convenience of the County, clause of this contract.

6.9.3  The Procurement Officer may make an equitable adjustment in the delivery schedule
and/or contract price, or otherwise, and the contract shall be modified, in writing,
accordingly, if the Contractor demonstrates that the stop work order resulted in an
increase in costs to the Contractor.

UNCONDITIONAL TERMINATION FOR CONVENIENCE:

Maricopa County may terminate the resultant Contract for convenience by providing sixty (60)
calendar days advance notice to the Contractor.

TERMINATION FOR DEFAULT:

The County may, by written notice of default to the Contractor, terminate this contract in whole or
in part if the Contractor fails to:

6.11.1 Deliver the supplies or to perform the services within the time specified in this contract or
any extension;

6.11.2 Make progress, so as to endanger performance of this contract; or
6.11.3  Perform any of the other provisions of this contract.

6.11.4 The County’s right to terminate this contract under these subparagraph may be exercised
if the Contractor does not cure such failure within 10 days (or more if authorized in
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writing by the County) after receipt of the notice from the Procurement Officer
specifying the failure.

STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:

Notice is given that pursuant to A.R.S. § 38-511 the County may cancel any Contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County is at any time while the Contract or any extension of the Contract is in effect,
an employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract. Additionally, pursuant to
AR.S § 38-511 the County may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County from any other party to the contract arising as the result of the Contract.

CONTRACTOR LICENSE REQUIREMENT:

6.13.1 The Respondent shall procure all permits, insurance, licenses and pay the charges and
fees necessary and incidental to the lawful conduct of his/her business, and as necessary
complete any required certification requirements, required by any and all governmental
or non-governmental entities as mandated to maintain compliance with and in good
standing for all permits and/or licenses. The Respondent shall keep fully informed of
existing and future trade or industry requirements, Federal, State and Local laws,
ordinances, and regulations which in any manner affect the fulfillment of a Contract and
shall comply with the same. Contractor shall immediately notify both Office of
Procurement Services and the using agency of any and all changes concerning permits,
insurance or licenses.

6.13.2 Respondents furnishing finished products, materials or articles of merchandise that will
require installation or attachment as part of the Contract, shall possess any licenses
required. A Respondent is not relieved of its obligation to posses the required licenses by
subcontracting of the labor portion of the Contract. Respondents are advised to contact
the Arizona Registrar of Contractors, Chief of Licensing, at (602) 542-1525 to ascertain
licensing requirements for a particular contract. Respondents shall identify which
license(s), if any, the Registrar of Contractors requires for performance of the Contract.

SUBCONTRACTING:

6.14.1 The Contractor may not assign to another Contractor or Subcontract to another party for
performance of the terms and conditions hereof without the written consent of the
County. All correspondence authorizing subcontracting must reference the Bid Serial
Number and identify the job project.

6.14.2 The Subcontractor’s rate for the job shall not exceed that of the Prime Contractor’s rate,
as bid in the pricing section, unless the Prime Contractor is willing to absorb any higher
rates or the County has approved the increase. The Subcontractor’s invoice shall be
invoiced directly to the Prime Contractor, who in turn shall pass-through the costs to the
County, without mark-up. A copy of the Subcontractor’s invoice must accompany the
Prime Contractor’s invoice.

AMENDMENTS:

All amendments to this Contract shall be in writing and approved/signed by both parties. Maricopa
County Office of Procurement Services shall be responsible for approving all amendments for
Maricopa County.
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ADDITIONS/DELETIONS OF SERVICE:

6.16.1 The County reserves the right to add and/or delete materials and services to a Contract. If
a service requirement is deleted, payment to the Contractor will be reduced
proportionately, to the amount of service reduced in accordance with the bid price. If
additional materials or services are required from a Contract, prices for such additions
will be negotiated between the Contractor and the County.

6.16.2 The County reserves the right of final approval on proposed staff for all Task Orders.
Also, upon request by the County, the Contractor will be required to remove any
employees working on County projects and substitute personnel based on the discretion
of the County within two business days, unless previously approved by the County.

VALIDITY:

The invalidity, in whole or in part, of any provision of this Contract shall not void or affect the
validity of any other provision of the Contract.

SEVERABILITY:

The invalidity, in whole or in part, of any provision of this Contract shall not void or affect the
validity of any other provision of this Contract.

RIGHTS IN DATA:

The County shall have the use of data and reports resulting from a Contract without additional cost
or other restriction except as may be established by law or applicable regulation. Each party shall
supply to the other party, upon request, any available information that is relevant to a Contract and
to the performance thereunder.

NON-DISCRIMINATION:

CONTRACTOR agrees to comply with all provisions and requirements of Arizona Executive
Order 2009-09 including flow down of all provisions and requirements to any subcontractors.
Executive Order 2009-09 supersedes Executive order 99-4 and amends Executive order 75-5 and
may be viewed and downloaded at the Governor of the State of Arizona™s website
http://www.azgovernor.gov/dms/upload/EQO_2009 _09.pdf which is hereby incorporated into this
contract as if set forth in full herein. During the performance of this contract, CONTRACTOR
shall not discriminate against any employee, client or any or any other individual in any way
because of that person®s age, race, creed, color, religion, sex, disability or national origin.

CERTIFICATION REGARDING DEBARMENT AND SUSPENSION

6.21.1 The undersigned (authorized official signing for the Contractor) certifies to the best of his
or her knowledge and belief, that the Contractor

6.21.1.1 is not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
Department or agency;

6.21.1.2 have not within 3-year period preceding this Contract been convicted of or
had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statues or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;
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6.21.1.3 are not presently indicted or otherwise criminally or civilly charged by a
government entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (2) of this certification; and

6.21.1.4 Have not within a 3-year period preceding this Contract had one or more
public transaction (Federal, State or local) terminated for cause of default.

6.21.2 The Contractor agrees to include, without modification, this clause in all lower tier
covered transactions (i.e. transactions with subcontractors) and in all solicitations for
lower tier covered transactions related to this Contract.

VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES §41-
4401 AND FEDERAL IMMIGRATION LAWS AND REGULATIONS:

6.22.1 By entering into the Contract, the Contractor warrants compliance with the Immigration
and Nationality Act (INA using e-verify) and all other federal immigration laws and
regulations related to the immigration status of its employees and A.R.S. §23-214(A). The
contractor shall obtain statements from its subcontractors certifying compliance and shall
furnish the statements to the Procurement Officer upon request. These warranties shall
remain in effect through the term of the Contract. The Contractor and its subcontractors
shall also maintain Employment Eligibility Verification forms (I-9) as required by the
Immigration Reform and Control Act of 1986, as amended from time to time, for all
employees performing work under the Contract and verify employee compliance using the
E-verify system and shall keep a record of the verification for the duration of the
employee’s employment or at least three years, whichever is longer. 1-9 forms are available
for download at USCIS.GOV.

6.22.2 The County retains the legal right to inspect contractor and subcontractor employee
documents performing work under this Contract to verify compliance with paragraph 4.21
of this Section. Contractor and subcontractor shall be given reasonable notice of the
County’s intent to inspect and shall make the documents available at the time and date
specified. Should the County suspect or find that the Contractor or any of its subcontractors
are not in compliance, the County will consider this a material breach of the contract and
may pursue any and all remedies allowed by law, including, but not limited to: suspension
of work, termination of the Contract for default, and suspension and/or debarment of the
Contractor. All costs necessary to verify compliance are the responsibility of the
Contractor.

INFLUENCE

As prescribed in MC1-1202 of the Maricopa County Procurement Code, any effort to influence an
employee or agent to breach the Maricopa County Ethical Code of Conduct or any ethical conduct
may be grounds for Disbarment or Suspension under MC1-902.

Any attempt to influence includes, but is not limited to:

6.23.1 A Person offering or providing a gratuity, gift, tip, present, donation, money,
entertainment or educational passes or tickets, or any type valuable contribution or
subsidy,

6.23.2 That is offered or given with the intent to influence a decision, obtain a contract, garner
favorable treatment, or gain favorable consideration of any kind.

If a Person attempts to influence any employee or agent of Maricopa County, the Chief
Procurement Officer, or his designee, reserves the right to seek any remedy provided by the
Maricopa County Procurement Code, any remedy in equity or in the law, or any remedy provided
by this contract.
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CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO
INFORM EMPLOYEES OF WHISTLERBLOWER RIGHTS.

6.24.1 The Parties agree that this Contract and employees working on this Contract will be
subject to the whistleblower rights and remedies in the pilot program on contractor
employee whistleblower protections established at 41 U.S.C. § 4712 by section 828 of the
National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239) and section
3.908 of the Federal Acquisition Regulation;

6.24.2 Contractor shall inform its employees in writing, in the predominant language of the
workforce, of employee whistleblower rights and protections under 41 U.S.C. § 4712, as
described in section 3.908 of the Federal Acquisition Regulation. Documentation of such
employee notification must be kept on file by Contractor and copies provided to County
upon request.

6.24.3 Contractor shall insert the substance of this clause, including this paragraph (c), in all
subcontracts over the simplified acquisition threshold ($150,000 as of September 2013).

ACCESS TO AND RETENTION OF RECORDS FOR THE PURPOSE OF AUDIT AND/OR
OTHER REVIEW:

6.25.1 In accordance with section MCI 371 of the Maricopa County Procurement Code the
Contractor agrees to retain all books, records, accounts, statements, reports, files, and
other records and back-up documentation relevant to this Contract for six (6) years after
final payment or until after the resolution of any audit questions which could be more
than six (6) years, whichever is latest. The County, Federal or State auditors and any
other persons duly authorized by the Department shall have full access to, and the right to
examine, copy, and make use of, any and all said materials.

6.25.2 If the Contractor’s books, records , accounts, statements, reports, files, and other records
and back-up documentation relevant to this Contract are not sufficient to support and
document that requested services were provided, the Contractor shall reimburse Maricopa
County for the services not so adequately supported and documented.

6.25.3 If at any time it is determined by the County that a cost for which payment has been made
is a disallowed cost, the County shall notify the Contractor in writing of the
disallowance. The course of action to address the disallowance shall be at sole discretion
of the County, and may include either an adjustment to future invoices, request for credit,
request for a check or deduction from current billings Submitted by the Contractor by the
amount of the disallowance, or to require reimbursement forthwith of the disallowed
amount by the Contractor by issuing a check payable to Maricopa County.

AUDIT DISALLOWANCES:

If at any time, County determines that a cost for which payment has been made is a disallowed
cost, such as overpayment, County shall notify the Contractor in writing of the disallowance.
County shall also state the means of correction, which may be but shall not be limited to
adjustment of any future claim submitted by the Contractor by the amount of the disallowance, or
to require repayment of the disallowed amount by the Contractor.

OFFSET FOR DAMAGES;

In addition to all other remedies at Law or Equity, the County may offset from any money due to
the Contractor any amounts Contractor owes to the County for damages resulting from breach or
deficiencies in performance of the contract.
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PUBLIC RECORDS:

Under Arizona law, all Offers submitted and opened are public records and must be retained by
the Records Manager at the Office of Procurement Services. Offers shall be open to public
inspection and copying after Contract award and execution, except for such Offers or sections
thereof determined to contain proprietary or confidential information. by the Office of
Procurement Services. If an Offeror believes that information in its Offer or any resulting
Contract should not be released in response to a public record request under Arizona law, the
Offeror shall indicate the specific information deemed confidential or proprietary and submit a
statement with its offer detailing the reasons that the information should not be disclosed. Such
reasons shall include the specific harm or prejudice which may arise from disclosure. The
Records Manager of the Office of Procurement Services shall determine whether the identified
information is confidential pursuant to the Maricopa County Procurement Code.

PRICES:

Contractor warrants that prices extended to County under this Contract are no higher than those
paid by any other customer for these or similar services.

INTEGRATION:

This Contract represents the entire and integrated agreement between the parties and supersedes
all prior negotiations, proposals, communications, understandings, representations, or agreements,
whether oral or written, express or implied.

RELATIONSHIPS:

In the performance of the services described herein, the Contractor shall act solely as an
independent contractor, and nothing herein or implied herein shall at any time be construed as to
create the relationship of employer and employee, co-employee, partnership, principal and agent,
or joint venture between the County and the Contractor.

GOVERNING LAW:

This Contract shall be governed by the laws of the state of Arizona. Venue for any actions or
lawsuits involving this Contract will be in Maricopa County Superior Court or in the United States
District Court for the District of Arizona, sitting in Phoenix, Arizona

ORDER OF PRECEDENCE:

In the event of a conflict in the provisions of this Contract and Contractor’s license agreement, if
applicable, the terms of this Contract shall prevail.

INCORPORATION OF DOCUMENTS:
The following are to be attached to and made part of this Contract:
6.34.1 Exhibit A, Pricing;

6.34.2  Exhibit B, Intent and Scope of Work;
6.34.3 Exhibit C, Facilities Management Requirements
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NOTICES:

All notices given pursuant to the terms of this Contract shall be addressed to:
For County:

Maricopa County

Office of Procurement Services
ATTN: Contract Administration
320 West Lincoln Street
Phoenix, Arizona 85003-2494

For Contractor:

Climatec Building Technologies Group
Attn: EddieRucker William Mote
2851 West Kathleen Road

Phoenix, AZ 85053



SERIAL 14107-MS

IN WITNESS WHEREOF, this Contract is executed on the date set forth above.

CONTRACTOR

Digitally signed by Ryan P. Udall
/ DN en=Ryan F. Udall, e=Climatec BTG,
- ou=PV, emall=ryanu@climatec.com, c=US
Date: 2015,02.17 16:54:29 -07'00"

AUTHORIZED SIGNATURE

Ryan P. Udall-Director of Operations
PRINTED NAME AND TITLE

2851 W. Kathleen Rd., Phoenix, AZ 85053
ADDRESS

2-17-15
DATE

MARICOPA COUNTY

% ﬁ A MAR 2 5 2015

CHAIRMAN, BOARD-6PSUPERVISORS— DATE

ATTESTED:

Tosit! MAR 25 2016

{ DATE

OF THE BOARD

PROVED AS TO FORM:
QL\-QW\PM_J-\N /{/( M/ '2 20) S

LEGAL COUNSEL DATE
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EXHIBIT A.- PRICING
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NIGP CODE: 906-08, 910-17, 941-72
COMPANY NAME:

DOING BUSINESS AS (DBA) NAME:
MAILING ADDRESS:

REMIT TO ADDRESS:

TELEPHONE NUMBER:

FACSIMILE NUMBER:

WEB SITE:

REPRESENTATIVE NAME:
REPRESENTATIVE PHONE NUMBER:

REPRESENTATIVE E-MAIL:

WILL ALLOW OTHER GOVERNMENTAL ENTITIES
TO PURCHASE SERVICES UNDER THIS CONTRACT:

Climatec, LLC

Climatec Building Technologies Group

2851 West Kathleen Road

Phoenix, AZ 85053

2851 West Kathleen Road

Phoenix, AZ 85053

602-944-3336 602/906-4151

602-674-1279

www.climatec.com

EdRucker William Mote

602-980-3327

eddier@climateccom
wmote@climatec.com

YES: X NO:

PAYMENT TERMS: RESPONDENT IS REQUIRED TO PICK ONE OF THE FOLLOWING.
PAYMENT TERMS WILL BE CONSIDERED IN DETERMINING LOW BID. FAILURE TO
CHOOSE PAYMENT TERMS WILL RESULT IN A DEFAULT TO NET 30 DAYS.

[ ] NET10DAYS [ ] NET45DAYS
[ ] NET15DAYS [ ] NET60DAYS
[ ] NET20DAYS [ ] NET90 DAYS
[X ] NET30DAYS [ ]

1.0 Pricing for Building # 3853 (Based on Section 2.0)
1.1 Building # 3853 - Base Price Including Tax

2.0 Additional Pricing (All other Locations)

2.1 Labor: Regular Hours
2.2 Labor: After Hours

2.3 Labor: Weekend Hours
2.4 Labor: Holiday Hours

2.5 Parts, Components, and Materials - Cost Plus Percentage Mark-Up Amount

2.6 Hourly Rate for any Services Outside the Scope of Work

2% 10 DAYS NET 30 DAYS

[ 1 1% 10 DAYS NET 30 DAYS
[ 1 2%30DAYSNET 31 DAYS
[ 1 1%30DAYSNET 31 DAYS
[ 1 5%30DAYSNET 31 DAYS

$149,151.13 Total Price Amount

$ 90.00 /per hr.
$135.00 /per hr.
$135.00 /per hr.
$180.00 /per hr.

__ 30% Amount

$105.00 /per hr.
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EXHIBIT B, INTENT AND SCOPE OF WORK

INTENT:

1.1

1.2

1.3

1.4

1.5

1.6

1.7

It is the intent of Maricopa County to enter into an agreement for Maricopa County to provide,
install, connect, and calibrate the entire Facility Management System (FMS) as indicated on the
Drawings and as necessary to provide fully automatic control for all systems as shown in the
control drawings, stated in the sequences of operation, indicated in the electrical ladder diagrams,
or as otherwise indicated in the Contract Documents. The Contractor shall coordinate with these
other suppliers and trades to provide a completely integrated control system. The Contractor shall
provide the engineering, installation supervision, programming, graphics development, calibration,
startup, and checkout necessary for a complete and fully operational control System. Startup
documentation verifying proper operation of all points and all integrated systems shall be
provided. Owner training and instruction of the installed control system is required.

It is the intent of the County to use this Contract for other Automation Facility Controls Projects as
the County deems to be in its best interest. Additional requirements will be sourced through a
quote/proposal process initiated by the office of Procurement Services with the successful
respondent.

In accordance with Article 3, MCI-340 of the Maricopa County Procurement Code, this
solicitation is being conducted as a MULTI-STEP REQUEST FOR PROPOSAL(S). Phase
one of this Multi-Step Request for Proposals is an invitation to SUBMIT UNPRICED
TECHNICAL PROPOSALS. Accordingly, responses to Phase One of this solicitation shall not
contain pricing in accordance with MC1-342 of the Maricopa County Procurement Code.

Upon completion of Phase One, the County will issue a request for Pricing Proposals only to
Respondents who’s final Technical Proposals were determined to be acceptable in Phase One.

The County may hold negotiations with firms to discuss technical proposals and negotiate
price with the Respondents whose final technical proposal are determined to be acceptable
in accordance with article MC1-343 of the Maricopa County Procurement Code.

The County reserves the right to add additional contractors, at the County’s sole discretion, in
cases where the currently listed contractors are of an insufficient number or skill-set to satisfy the
County’s needs or to ensure adequate competition on any project or task order work.

Other governmental entities under agreement with the County may have access to services
provided hereunder (see also Section 2.11, below)

SCOPE OF WORK:

2.1

FOR THE NORTHEAST CONSOLIDATED COURTS BUILDING AUTOMATION SYSTEM
REPLACEMENT

2.1.1  All materials and workmanship to meet Maricopa County Building Automation
Technical Specifications, and to include full integration and factory support by one of the
existing front end software packages; Apogee or Envision for BAC talk.

2.1.2  All existing building controls equipment will be replaced with new building controls
equipment. Information and equipment listed is as accurate as available; Contractor to
verify equipment and existing conditions.

2.1.3  FRONT END

Integrate all equipment into the existing Maricopa County front end equipment to include
complete graphics, alarms, schedules and global control.
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GLOBAL CONTROLLER

Provide global controller to control listed equipment capable of operating independent of
WAN and front end equipment.

OUTSIDE AIR MONITORING (OSA)
Monitor OSA temperature and humidity.
CENTRAL PLANT
The Central Plant will be hardwired to a dedicated controller capable of operating
independent of the building level network, WAN and front end equipment. Whenever
possible, the Chiller will control the primary pump and valve. The Chillers will be
programmed stage up and down on FLA%.
EQUIPMENT INVENTORY
2.1.7.1 The following is an inventory estimate prepared by Maricopa County Facilities
Management Staff. The Contractor is responsible for visiting the site to verify
existing conditions and confirm an accurate equipment inventory before
submitting bid.
2.1.7.1.1 Chillers - Two (2) Air Cooled
2.1.7.1.2Cooling Towers - (None)
2.1.7.1.3 Primary Pumps - Two (2)
2.1.7.1.4Secondary Pumps Three (3)
2.1.7.1.5CHW valves
AHU (TYPICAL OF): NINE (9)

2.1.8.1 Supply air, mixed air and Return air temperature and Supply air humidity.
Supply air reset based on box load.

2.1.8.2 Fan SS, status and VFD speed control

2.1.8.3 CHW and HHW valve control and status

2.1.8.4 Supply air duct static and high limit

2.1.8.5 Economizer damper control

EXHAUST FANS (TYPICAL OF): NINETEEN (19)

Fan SS and status.

ROOF TOP DX UNIT (TYPICAL OF): TWO (2) CARRIER SPLIT SYSTEMS
2.1.10.1 Space temperature sensor with set point adjust

2.1.10.2 Supply air temperature

2.1.10.3 Fan status
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2.1.10.4 Compressor status
2.1.10.5 Reversing valve status
PRESSURE RELIEF FANS WITH AHU INTERLOCK (TYPICAL OF): NINE (9)
Status

FAN POWERED VAV WITH ELECTRIC REHEAT (TYPICAL OF): NINETY FOUR
(94) SEE BELOW

2.1.12.1 Space temperature sensor with set point adjust
2.1.12.2 Supply air temperature

2.1.12.3 Fan SS and status

2.1.12.4 Damper control

2.1.12.5 Staged electric reheat control and status
2.1.12.6 Twenty Nine (29) Large with Electric Heat
2.1.12.7 Forty Six (46) Medium with Electric Heat

2.1.12.8 Eighteen (18) Small with Electric Heat

PART 1 - GENERAL

DESCRIPTION

23.1
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This section defines the basic materials and methods used in the installation of BACNet
Building Automation System (BAS) control products to provide the functions necessary
for control of the Mechanical and Other Specified Systems on this project.

The Building Automation System (BAS) is to provide a peer-to-peer networked, stand-
alone, distributed control system for building mechanical and electrical systems. The
BAS shall include an operator workstation also known as Engineering Control Center
(ECC), microprocessor based control units’ panels, Instrumentation End Control Devices,
wiring, piping, and related systems to provide centralized and facility wide control
functions.

The BAS shall be designed such that each mechanical and electrical system will be able
to operate under stand-alone control. As such, in the event of a network communication
failure, or the loss of any other controller, the control system shall continue to
independently operate under control.

Alarmable points shall be coordinated during the design process with Maricopa County
Facilities Management Division Automation Staff.

DEFINITIONS

24.1

242

Application Specific Controller (ASC): A networked device that contains a complete,
configurable application that is specific to a particular task. Also known as Unitary
Controller (UC). This application is normally produced by the device manufacturer and
contains a number of configuration parameters that may be adjusted by network tools.

BACNet: ANSI/ASHRAE Standard 135-2001. A data communication protocol for
Building Automation and Control Networks. Created by ASHRAE SPC135. The system
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shall be native BACNet from end to end, which means from end controllers to ECC front
end. The system shall support and be fully integrated to one of the existing Maricopa
County front end software packages: Insight, BAC talk, or Struxure Ware.

Building Automation System (BAS): The complete facility control system comprised of
mechanical system automation, security control, lighting control, automatic temperature
control, smoke control, etc., as defined in the contract documents. This infrastructure
may include field wiring, LAN wiring, routers, bridges, raceways, and gateways as
required connecting non-interoperable subsystems and devices.

Control Wiring: Includes conduit, wire and wiring devices to install a complete Control
System including motor control circuits, interlocks, thermostats, PE and EP switches and
like devices. Includes all wiring from a DDC cabinet to all sensors and points defined in
the Points List summary or specified herein and required to execute the sequence of
operation. Includes necessary power wiring to all BAS devices, digital controllers
including terminal units and actuators.

Operator Interface: A device (PC, laptop or dumb display terminal) which incorporates
Application Program Interface (API) for remote network client services. The operator
interface workstation may connect to an IP network. A GUI is graphical subset of
operator interfaces.

CODES AND STANDARDS

2.5.1

252

Agency Listings

All products of the BAS shall be provided with appropriate agency approvals. With the
submittal documents, verification that the approvals exist for all submitted products shall
be required. Systems or Products not offering one or more of the following approvals are
Not Acceptable:

2.5.2.1 UL-916; Energy Management Systems

2.5.2.2 UL-873; Temperature Indication and Regulating Equipment

2.5.2.3 UL-864, Subcategories UUKL, UOXX, UDTZ; Fire Signaling and Smoke
Control Systems

2.5.2.4 FCC, Part 15, Subpart J, Class A Computing Devices Emissions Requirements
Code Approvals

2.5.2.5 NFPA 72, UL and IFC 2006 for Fire Alarms and Smoke Controls

PART 2 - DESIGN STANDARD

ACCEPTABLE CONTROL CONTRACTORS

Contractor must be fully capable and factory certified to support one of the existing County front
end software packages: Insight, Envision for BACtalk.

COMMUNICATIONS NETWORK, PC, AND MODEM SUPPORT

2.8.1

2.8.2

The Communications Network between buildings for all County facilities will be
installed underground and in conduits. The minimum conduit size for all underground
communication shall be one inch (17).

Engineering Control Center Functions: The ECC shall allow the following operator
interactions within the system:

2.8.2.1 Create & Change Daily, Weekly or Monthly Time Schedules
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2.8.2.2 Create & Change a Minimum of (10) Annual Holiday Schedules

2.8.2.3 Create & Change Special Schedules

2.8.2.4 Create Start Time Intervals

2.8.2.5 Program and Override All Room Temperature Set Points

2.8.2.6 Monitor All Room Temperatures

2.8.2.7 Create and Run Data Trends for All Room Temperatures

2.8.2.8 Alarm All Room Temperatures

2.8.2.9 Monitor All Supply Air Temperatures

2.8.2.10 Create and Run Data Trends for All Unit Inputs and Outputs

2.8.2.11 Alarm All Supply Air Temperatures

2.8.2.12 Acknowledge Alarms

2.8.2.13 Monitor and Alarm All Critical Equipment (chillers, boilers, CRAC units,
AHUs, solar systems, flat plate temperatures, pumps, valves, smoke control
systems and the like) as identified by Maricopa County

2.8.2.14 All Alarms Shall Have Audible and Visible Notification at the Front End

2.8.2.15 Alarms Shall Have Shortcut Links to the Appropriate Equipment Graphic Page

Provide all hardware and software necessary to allow remote communications via IP on

County network infrastructure to off-site locations. The off-site locations shall be able to

communicate with the remote site system even if the remote PC is turned off or not

functioning.

All systems must comply with a Class 3 conformance level of the BACNet specification

with 802.3 compliant communications systems. This is a Tier-1 level compliance.

Failure to document the proposed Direct Digital Controller system’s conformance will

result in the rejection of the contractors bid.

The FAS shall have a complete commissioning and point to point testing.

SYSTEM CONTROLLERS, FIELD PANELS, LOCAL CONTROLLERS, GLOBAL
CONTROLLERS, ETC.

2.9.1

Global LAN Controller Panel (GC/LAN)

2.9.1.1 The GC/LAN Controller shall utilize the BACNet protocol on the Management
Level Ethernet Media. The LAN controller shall at a minimum provide a Class 3
conformance level of the BACNet specification with 802.3 compliant
communications systems. The GC/LAN shall communicate with BACNet
Operator Workstations, other BACNet GC/LAN controllers, and third party
BACNet equipment to create a fully operational BAS.

2.9.1.2 The Building Controller shall as a minimum support Ethernet BACNet LAN
types. It shall communicate directly via the BACNet LANs as a native BACNet
device. The Global Controller shall be a BACNet conformance class 3 device.



292

293

29.1.3

29.14

29.1.5

SERIAL 14107-MS

Standard BACNet object types supported shall include as a minimum: Analog
Input, Analog Output, Analog Value, Binary Input, Binary Output and Binary
Value. All proprietary object types, if used in the system, shall be thoroughly
documented and provided as part of the submittal data. All necessary tools shall
be supplied for working with proprietary information.

The Building Controller shall comply with Annex J of the BACNet specification
for IP connections.  This device shall use Ethernet to connect to the IP
internetwork. Controller must support interoperability on wide area networks
(WANSs) and campus area networks (CANs).

The Main Network shall utilize either Ethernet or RS485 Media, and support a
minimum of 32 GC/LAN controllers on a full peer to peer communications
network. Each GC/LAN shall support at a minimum 2 sub LAN networks
capable of communicating with up to 124 Field Panels or Local Controllers per
LAN. All sub LAN networks shall be true peer-to-peer networks.

Web-Enabled Global LAN Controller Panel (WGC/LAN/DDC) Direct Digital Controller

2.9.2.1

2922

2923

Provide a web-enabled, programmable direct digital Global LAN Controller
Direct Digital Controller that can be used in a stand-alone environment,
networked to other controllers, or as part of a complete Facilities Management
System (multiple LAN). The Main Network shall utilize Ethernet Media and
support a minimum of 32 WGC/LAN/DDC controllers on a full peer to peer
communications network. Each WGC/LAN/DDC shall support at a minimum 1
sub LAN networks capable of communicating with up to 32 Field Panels or
Local Controllers. All sub LAN networks shall be true peer-to-peer networks.

The Controller may also be used to optimize the energy consumption by
implementing various Energy Management strategies such as; demand limiting,
duty cycling, outside air optimization, temperature setup/setback, optimum
start/stop routines, etc.

A dedicated serial port shall be provided for a simultaneous direct connected
operator station, or an auto dial/auto answer modem. Other On Board features
shall include:

2.9.2.3.1Internet Accessible with Standard WEB Browser. (No other software
required)

2.9.2.3.2 Stand-Alone or Networked Peer-to-Peer Capabilities
2.9.2.3.32Way Modem Communications Capability
2.9.2.3.4Power-Fail with Auto Restart Capabilities

2.9.2.3.5Programs and Program Parameters Stored in Nonvolatile Flash
Memory

Local Controller (LC)

2.9.3.1

The Local Controller is a line of full peer-to-peer, programmable, Direct Digital
Controller. Used in a stand-alone environment, networked to other Local
Controllers, or as part of a complete Facilities Management System (multiple
LAN), the Local Controllers provide precise monitoring and control of
connected points. Through basic programming it is easy to implement
proportional (P), proportional + integral (PI), or proportional + integral +
derivative (PID) control sequences. These Controllers may also be used to
optimize the energy consumption by implementing various Energy Management
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strategies such as; demand limiting, duty cycling, outside air optimization,
temperature setup/setback, optimum start/stop routines, etc.

2.9.3.1.1 On-Board features shall include:

293.1.1.1

293.1.1.2

293.1.13

293.1.14

293.1.1.5

293.1.1.6

293.1.1.7

293.1.1.8

293.1.1.9

2.9.3.1.1.10

293.1.1.11

293.1.1.12

2.9.3.1.1.13

Stand-Alone or Networked Peer-to-Peer Capabilities
2-Way Modem Communications

8 Universal Inputs with 10 bit resolution- software
selectable as analog or digital with standard and custom
ranges. Pulse Counting shall be available for all inputs up
to 16Hz frequency

8 Universal Outputs with 10 bit resolution - software
selectable for analog or digital with standard and custom
ranges. Optional Output Cards, all with Hand-Off-Auto
(HOA) Switches and Switch Feedback for the following
outputs:

Alarm Buffering up to 10 Alarms

8 Standard P, PI, or PID Controllers each with the
following Adjustable Parameters:

8 Trend Logs for data logging purposes, each supporting
up to 4 analog, digital or virtual elements or points.
When linked to the Operating System these logs may be
graphically displayed

8 Runtime Logs with Time/Date Stamp and Cumulative
Runtime

4 Weekly Time Schedules with Overrides

2 Annual Routines for Holiday Schedules

3 Sensor Conversion Tables for Creating Linear Curves
6 Access Levels with 27 Individual User Passwords

On-Board 68 Character Full English Alarm Messages

2.9.4  Terminal Unit Controllers (TUC)

2.94.1

2942

Terminal Unit Controllers shall utilize a high speed RISC processor that will
read all inputs, execute all programs and write to all its outputs at least ten (10)
times per second. The inputs and the outputs shall be defined in software as an
analog input, digital input, analog output, or digital output. The controller shall
be able to survive the application of 24 VAC to any input channel and/or the
RS-485 communications trunk. The enclosure shall have a UL 94 5V rating or

equivalent.

Terminal Unit Controllers shall communicate at minimum on a master/slave
communication protocol with a minimum of 96 other local controllers and/or
terminal unit controllers on the Terminal Unit Controller LAN with the aid of a
higher level processor (MBC, NAE, and BCM).
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2.9.4.3 Application Specific Terminal Unit Controllers shall be available in the
following configurations:

2.9.43.1 Air Handling Unit Controller
2.9.43.2 Heat Pump Controller
2.9.43.3 Rooftop Unit Controller

2.9.43.4  Terminal Box Controllers (VAV’s)

MICROPROCESSOR BASED SPACE SENSOR

2.10.1

2.10.2

2.10.3

2.10.4

2.10.5

A Microprocessor Based Space Sensor residing on a RS-485 Network shall provide the
following functions:

2.10.1.1 Space, Temperature, Measurement and Indication

2.10.1.2 Outside Air Temperature Indication

2.10.1.3 Space Temperature Set Point Adjustment

2.10.1.4 Viewing the Value of Any Input or Output in the System

2.10.1.5 Changing the Value of Any Input, Output or Software Point in the System
2.10.1.6 The above functions shall be field programmable if desired

Space Temperature Sensor shall be capable of + 2°F local adjustment.

All Terminal Unit Controllers shall be capable of interface to this Microprocessor Based
Room Sensor.

In addition to the space temperature input, a Digital Input shall also be available at the
Sensor in addition to all other inputs at the Associated Controller.

The Microprocessor Based Room Sensor shall include an RJ11 Jack for connection of a
PC to the entire LAN network. Microprocessor Based Sensors who’s RJ11 Jack only
allows communication with the controller to which it is connected shall not be
acceptable.

AUXILIARY CONTROL DEVICES

2.11.1

Automatic Control Dampers And Operators

2.11.1.1 Automatic Control Dampers shall have interlocking blades and frames.
Dampers shall be designed and constructed so that the blades, frames and
linkage mechanism shall present a rigid assembly with free and easy action.
Dampers shall be constructed of galvanized steel blades and welded steel frame.
The damper bearings shall be brass or oil impregnated nylon with brass bearing
shafts. Where the damper blades are installed in a vertical position, a thrust type
ball bearing shall be provided for the lower bearing. All bearings in ducts or
casings to the outside shall have the top and bottom edges on both ends trimmed
with replaceable neoprene seal fastened in an approved manner, so as to be
practically air tight when closed. Closed dampers shall have leakage of not more
than one-half percent at 4" of water column (10.2 cm) static pressure and 2,000
feet per minute velocity.

2.11.1.2 Damper Operators shall be Spring Return or Capacitor Charged Return.
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2.11.1.3 Damper frames shall not be less than 13 gauge-galvanized steel, formed for
extra strength, with mounting holes for enclosed duct mounting.

2.11.1.4 All damper blades shall be of not less than 16 gauge-galvanized steel formed for
strength and high velocity performance. Blades on all dampers must not be over
8" in width. Blades shall be secured to 1/2" diameter zinc plated axles with zinc
plated bolts and nuts. Blade side edges shall be sealed off against spring
stainless steel seals. Teflon coated thrust bearings shall be provided at each end
of every blade to minimize torque requirements and insure smooth operation.
All blade linkage hardware shall be constructed of corrosion resistant, zinc
plated steel and brass.

Differential Pressure Switches

Differential Pressure Switches shall be furnished as indicated by the sequence for status
purposes for either air or water applications. Provide single pole double throw switch
with fully adjustable differential pressure settings. The switch shall have a Snap-Acting
Form C Contact rated for the application. The Switch Contact shall be rated for 5 amps
at 120 volts as a minimum. The units shall be selected for ranges consistent with the
application.

Electronic Temperature Sensors

2.11.3.1 Temperature Sensors shall be Thermistors or 100 Ohm Platinum RTD.
Sensors shall be calibrated to less than or equal to a 1/4 degree F resolution
for the specific application. Substitutions must be approved by FMD
Automation Staff. All sensors to be field verified as correct.

2.11.3.2  Provide twisted pair lead wires and shield for input circuit or as otherwise
required by the manufacturer.

2.11.3.3  Use insertion elements in ducts not affected by temperature stratification or
smaller than one square meter. Use averaging elements where larger or prone
to stratification. Sensor length 2.5 m or 5 m as required.

2.11.3.4 Insertion elements for liquids shall be brass separable sockets (thermo wells)
with minimum insertion length of 2-1/2 inches (60 mm).

2.11.3.5 Provide outside Air Sensors with watertight inlet fittings, shielded from direct
rays of the sun. Mount sensors in permanent shade away from building heat
radiation or fan exhaust preferably on the North side of the facility.

2.11.3.6  Wall Mounted Sensor shall be mounted at 48" above finished floor in an area
which free air current is not constricted or blocked. Final location shall be
approved by the County and Engineer prior to installation. Wall sensors in
corridors shall have a locking guard.

2.11.3.7  Sensor Elements shall be applicable for the medium being sensed; i.e., room
elements, well-mounted elements, duct mounted elements and outdoor
mounted elements. Range shall be from 0 to 150 degrees F.

Electronic Static Pressure Sensors
2.11.4.1  Static Pressure Sensors shall be Differential Pressure Sensors, with the "high"

output sensing the duct pressure and the "low" input sensing atmospheric
pressure.
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2.11.4.2  The range for the Static Pressure Sensor shall be matched to the static pressure
of the system being sensed, 0 to .5 inches, 0 to 2 inches, 0 to 5 inches, or 0 to
10 inches.
2.11.4.3  Accuracy shall be plus or minus 2% of the full range being sensed.
2.11.5 Temperature Thermostats (Stand/Alone Applications, As Required)
New Digital Thermostats shall be provided.

2.11.6  Humidity Sensor/Transmitter

2.11.6.1 Provide relative humidity sensor/transmitter where shown on the control
drawings. Sensor and Transmitter shall have:

2.11.6.2  System Accuracy: +3% RH @ 25°C from 20-95% RH
2.11.6.3  Output Signal: Two wire 4-20 ma linear, proportional to 5-95% RH

2.11.6.4  The Transmitter power shall be compatible with and powered by, the low
voltage power supplied by the Contractor.

2.11.7 Carbon Dioxide Gas Sensor/Transmitter
2.11.7.1 Sensor/Transmitter shall meet or exceed the following specifications:

2.11.7.1.1 Measurement Range: 0 to 5,000 PPM (software adjustable to
9,999 PPM)

2.11.7.1.2 Accuracy: 5% of reading or 100 PPM, whichever is greater
2.11.7.13 Response Time: Less than one (1) minute
2.11.7.1.4 Output Signal: 4-20 ma linear

2.11.7.1.5 Output Impedance: 1000 Ohms

2.11.7.1.6 Repeatability: +20 PPM
2.11.7.1.7 Drift: +100 PPM per year

2.11.7.1.8 Calibration Adjustments: Offset and span (software adjustable)

2.11.7.1.9 Sensor Operating Principal: Absorption infrared (non-disperse)
2.11.7.2 Minimum Required Characteristics:

2.11.7.2.1 Calibration Interval: One (1) year

2.11.7.2.2 Operating Temp. Range: 32°F to 122°F

2.11.7.2.3 Operating Humidity Range: 5-95% RH non-condensing

2.11.7.2.4 Power Requirement: 16-24 VAC, 60 Hz, 16-30 VDC

2.11.7.2.5 Current Requirement: 500 ma peak

2.11.7.2.6 Operating Elec. Environment: Floating or Grounded
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Dimension (Hx W xD): 4"x7.5" x 3"

Unit Enclosure Material: UL Fire Rated

Manufacturer: Telaire International Corp. or County pre-
approved substitute.

Operator Display: LCD readout required in duct units; no
display required for room mounted units

Calibration Requirements: Software, 2 gas canisters (or 2 gas
canisters for every 3 units installed,
whichever is greater), and interface
cabling for RS-232

Ancillary Devices: Provide mounting bases and/or aspiration
box as required per manufacturers
recommendation

Warranty: One (1) year parts, shipping, and labor
required. Contractor to keep sufficient
spare parts locally and available in order to
minimize downtime due to delays in
shipping

Acceptable Manufacturers: Telaire Vendostat 2001V

All cable runs exposed in return air plenums shall be smoke rated for the application and
secured to the building structure. Do not run wire in drywall without conduit.

All wiring cables shall have 600-volt insulation.

Cables shall be properly identified / tagged with matching wire markers on both ends as

All cables from ceilings to wall temperature sensors shall be installed in Electrical
Metallic Tubing Conduit (EMT), with steel compression type fittings. Set Screw fittings

Upon completion, the BAS contractor shall calibrate all sensors and control devices for correct
operation. Control contractor shall provide written record of all calibrations showing offset,
amount, and all offsets programmed into the system.
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TRAINING

2.14.1

2.14.2

The BMS Contractor shall conduct a comprehensive training class for designated County
personnel in maintenance and operation of the control system.

The training course shall include instruction on specific systems, and instructions for
operating the newly installed system to include as a minimum:

2.14.2.1 HVAC System Overview

2.142.2 Operation of Control System

2.1423 Function of Each Component

2.142.4 System Operating Procedures

2.14.2.5 Programming Procedures

2.14.2.6 Maintenance Procedures

2.14.2.7 Selection of All Displays and Reports

2.14.2.8 Password Assignment and Modification

2.142.9 Walk-Through of the Job to Locate Control Components
2.14.2.10  Operation of Portable Operations Terminal

2.142.11  Explanation of Adjustment, Calibration and Replacement Procedures

SOFTWARE SERVICE AGREEMENT

2.15.1

2.15.2

2.15.3

2.15.4

Comply with UL 864.

Technical Support: Beginning with Substantial Completion, provide software support for
two years.

Upgrade Service: Update software to latest version at Project Completion. Install and
program software upgrades that become available within two years from the date of
Substantial Completion. Upgrading software shall include operating system. Upgrade
shall include new or revised licenses for use of software.

Contractor will provide 30 days’ notice to County to allow scheduling and access to
system, and to allow County to upgrade computer equipment if necessary.
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EXHIBIT C, FACILITIES MANAGEMENT REQUIREMENTS

%AIA Document A305" - 1986

Contractor's Qualification Statement
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§ 1.3 If your organization is a corporation, answer the following:
§ 1.3.1 Date of incorporation: 3/1/19%9
§ 1.3.2 State of incorporation: Arizona
§ 1.3.3 President’s name: Terry Keenen
§ 1.3.4 Vice-president’s name(s) Shown Flahart

§ 1.3.5 Secretary’s name:
§ 1.3.6 Treasurer's name:

§ 1.4 If your organization is a partnership, answer the following:
§ 1.4.1 Date of organization:
§ 1.4.2 Type of partnership (if applicable):
§ 1.4.3 Name(s) of general purtner(s)

§ 1.5 If your organization is individually owned, answer the following:
§ 1.5.1 Date of organization:
§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

§ 2. LICENSING
§ 2.1 List jurisdictions and trade categories in which your erganization is legally qualified to do business, and indicate
registration or license numbers, if applicable.
Arizono=ROC #209133/#218713/#193418, Californic=#991046, Nevado=#7774%9/#783%2, Texas
Trades=Mechanical & Electrical
§ 2.2 List jurisdictions in which your organization’s partnership or trade name is filed.
Arizona, California, Mevada, Texas

§ 3. EXPERIENCE
§ 3.1 List the categories of work that your organization normally performs with its own forces.
Low veliage electrical installation and wiring, furnish & install Automatien Systems fer HVAC, Lighting, Fire, Life Safety,
Secunity, Cord Access Systems and Ensrgy Monagement Services.
§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)
§ 3.2.1 Has your organization ever failed to complete any work awarded to it? Mo

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers? Mo

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts
within the last five years? Mo

AlA Dopument A305™ — 1986. Copyright © 1964, 1968, 1979 :and 1986 by Thi: Amoncan institule of Archilects. AN rights reserved. WARMING: This AIA®
Document ia protected by LS. Copyright Law and International Treaties, Unauthorized reproduction or distribulion of this AIA® Document, or any 2
partion of i{, may resull in severe civil and criminal penaities, and will be prosecuted o the maximum extent possible wnder ihe law. This document was
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§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of
another organization when it failed to cnmplct; a construction conteact? (IF the answer is yes, please aitach details,)
Mo

§ 3.4 On a separnte sheet, list major construction projects your organization has in progress, giving the name of
project, owner, architect, contract amount, percent complete and scheduled completion date.

See attached.

§ 3.4.1 State total worth of work in progress and under contract:
$96,400,000.00

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the
name of project, owner, architeet, contract amount, date of completion and percentage of the cost of the work
performed with your own forces.

See oftached.

§ 3.5.1 Starc average annual amount of construction work performed during the past five years:
$600,000.00

§ 3.6 On a scparate sheet, list the construction experience and present commitments of the key individuals of your
organization.

§ 4. REFERENCES
§ 4.1 Trade References:
McCarthy Bldg. Censtruction, Inc./Steve Poulin/480-479-4700

Kitchell/Fred Zois/602-222.5342
§ 4.2 Bank References:
Alps Confrols/Acctg. Dept./412-464-1730
Connect Air Intl, Inc./Accty. Dept./253-479-1068
§ 4.3 Surety:
§ 4.3.1 Name of bonding company:

Argonaut Ins. Co.; Aspen American Ins. Co.; Westchester Fire Ins. Co.

§ 4.3.2 Name and address of agent:
Aarsh | Surety
540 W. Madison Sireet, Chicage, IL 80661 / 312-627-6772
§ 5. FINANCING
§ 5.1 Financial Statement.
§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet
and income statement showing the following items:
Contact Jimeen Hamblen, Corp. Controller @ 602-944-3330 for Finencial Statements.
Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued
income, deposits, materials inventory and prepaid expenses);

Met Fixed Assets;



SERIAL 14107-MS

Maricopa County Bid 14107-M3

Crowe Horwath, CPA
650 Town Cenfer Dr., #740
Costa Mesa, CA 92626

§5.1.3 I the attached financial siatement for vhe identical organization named on page one?

§5.1.4 [f not, explain the relaionship and financial responsibility of the erganization whese fnancial
statement is provided (e.g., pareni-subsicliary),

§ 5.2 Will the organization whose financial statement is attached act as guarsntor of the contract for construction’?

§ 6. SIGNATURE

§6.1 Duled at this Ok day of anuqr}f, 2015
Mame of Organization: |
RBy: Eddie Rucker
Title: Account Executive

§6.2

li
being duly sworn deposes and says that the infurmation provided herein is |
. . ) |

true and sufficiently complete so as nol o be misleading,

| Subscribed and sworn before me this day of n
Notary Public:

My Comimission Expires:
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CLIMATEC CURRENT PROJECTS LIST

BTG Project Name Owner General Contractor G Contact Email | climatec contact name
45U DT Post Office 2nd Bl & Attic Fire Alarm Arizona State University $60,870.00 07/01/14 5.00% Don Mellow 480-894-5500 = Rob Ray
ASU East Side Duct Bank Fire Alarm [Tempe, A7 Arizona State University $344,926.00 03/31/14 12 .00% Luke Ngo 480-965-8989 | luong.ngo@asu.edu Rob Ray
Banner Baywood MC 6 & 7 Upzd_|Mesa, A7 Banner Health Combot Systems Usk sauenwest $303,028.00 08/31/13 90.00% Robert Hord 602-622-1592 | robert hord@csusa us| Chad Ence
Banner Baswell Mc Multiple Pod Retros | Sun City, AZ Banner Health $376,380.00 09/01/13 95.00% Mark Thomas 602-334-7427 Michelle Rosado
Banner Boswell MC Nurse Call  [Sun City, AZ Banner Health $66,757.00 04/15/14 2.00% Stacey Parman 623-832-5391 Glenn Kelly
anner estralia nac 15t Fl clocks & sensors | Phoenix, AZ Banner Health $77,677.00 03/30/14 27.00% Frank Robles 480-266-5281 | raccoosimsbamnerbesncom | Glenn Kelly
Banner Estrella MC New Patient Tower |Phoenix, AZ Banner Health McCarthy Bldg. Compaies | 51,302,452.00 02/28/14 74.00% Paul Nicopoulos 480-921-0903 nicopoulos@umec.com Chad Ence
Banner Estrella MOsU 3rd FL Nurse call |Phoenix, AZ Banner Health $114,351.00 04/01/14 17.00% Frank Robles 480-266-5281 | rmrurovies@bnnermessneom|  Glenn Kelly
Banner Gatsway MD Andersan Ph. Il [Gilbert, AZ Banner Health DPR CONSTRUCTICN $332,804.00 01/31/14 95.00% Patrick Cunningham 802-558-0732 Batrick.cunningh: susa Chad Ence
Sarmer T-8ira MCVersus nfrastrucire ure ol | Glendale, AZ [Banner Health $84,552.00 07/01/14 48.00% Kenny Downey 602-865-3062 | sereysowneriosmerrestncon]  Glenn Kelly
Kayenta Health Center Kayenta, A7 Indian Health Services Flintco, LLC $927,650.00 07/15/15 65.00% Tommy Coogler 505-358-0780 | tcoogler@flintco.com Chad Ence
AU North Valley Campus Security & Video | Phoenix, AZ lrorthem arizena university $73,883.00 03/15/14 74.00% Chris Stowers 602-690-1992  |chris@sdsi-usa.com| Frank Cavallare | &

@ |NAU Science & Health Building _|Flagstaff, AZ [sorthem arizona university| MA Mortenson Co. $278,038.00 09/30/14 8.00% Teny Cecchin 602722-0952 | soingrisisiemechonicaicon| Chad Ence g

£ |Project Sunshine Phoenix, AZ Lab Corp. of America | Turner Construction $716,958.00 03/31/14 95.00% Robert Hord 602-622-1592 | robert.hord@csusa.us| Chad Ence s

® |sRe Card Reader Retro Phoenix, A7 Salt River Project $198,028.00 03/15/14 9.00% Audie Whipple 602-236-5207 | audie whipple@spnet com John Esau §
kP Coronado Gen. Station Actess Contral |St. Johns, AZ  |Salt River Project $64,729.00 04/30/14 72.00% Audie Whipple 602-236-5207 | audie whipple@spnet com John Esau <
SRP Rudd Substation Security Upad [Tolleson, AZ  |Salt River Project 545 504 00 04/30/14 66.00% Audie Whipple 602-236-5207 | audi m John Esau
University of Arizona Cancer Center|Phoenix, AZ |42 Bosra of fegents o7 the vara | Hansel Phelps Const. Co, $950,000.00 08/31/15 13 00% Robert Dustman 602-762-1383 | roustmen@elsiemechwmical com| Chad Ence
YMCAS Building 722/1060 Yuma, AZ [ruma Marine Corp. A Statin | Valwest Construction $585,856.00 03/20/15 3.00% Ernie Valdez 480-201-1484 | yernsl@vawestconstcom|  Eddie Rucker
'YMCAS Building 912/914/918/920/930| Yuma, A7 |¥uma Marine Corp. Air Station | Country Wide Mechanical $779,596.00 02/05/15 3.00% Hayes Domler 6519-672-4509 ders com Eddie Rucker

CLIMATEC COMPLETED PROJECTS LIST

BTG Project Name Location Owner General Contractor| Contract Amount | Completion Date Contact Name Contact Phone Contact Email Llimatec Contact Name|

AU Ufe Science A-D Wings & Cross Trip s Alarm | TEMpE, AZ Arizona State University $101,778.00 November, 2013 Bill Johns 480-955-1379 Rob Ray

Bannery Baywood 6 & 7 Fl. Nurse Call [Mesa, AZ Banner Health $284,290.00 December, 2013 Paul Gilmartin 480-363-5255 paulginariin Sbanverhe kb com Glenn Kelly

Black Mountain Elementary Intercom System |Scottsdale, AZ  [Cave Creek USD $87,467.00 November, 2013 Dennis Roehler 480-575-2050 droehler@ccusdd3.org| Mitch Dubin

Cable One Corp. Headquarters  |Phoenix, AZ Cable One Jokake Construction $218,051.00 January, 2014 Scott Becker 602-725-1275 -] Chad Ence

Cable One Corp. Security [Phoenix, AZ Cable One Jokake Construction 5194,510.00 November, 2013 Brian Mays 602-224-4516 brian. mays@iokake.com John Esau

Cancer Trtmt. Ctr. of Am. Handsets [Goodyear, AZ  |cancer Treatment Conters of America $133,699.00 February, 2014 Stacey Beagel 847-746-4494 Glenn Kelly

Elona Ranch Middle School Special Systems| Gilbert, AZ Higley USD CORE Construction $508,850.00 July, 2013 Dave Tucker 602-918-0758 davetucher®corsconstaction cam Mitch Dubin

Higley USD Elana Ranch Middle School |Gilbert, AZ Higley USD CORE Construction $195,000.00 June, 2013 Dave Tucker 602-918-0758 Chad Ence

Intel CH-2 Fire Alarm Chandler, AZ Intel Turner Construction $79,200.00 December, 2013 Richard Reilly 602-242-1555 richardr@orionisg.com Rob Ray

JCL Sonoran Crossing Nurse Call |Phoenix, AZ ICL Health Network 573,618.00 October, 2013 John Kelly 602-820-0626 ohn.kelly@jcl.com Glenn Kelly

€L Sonoran Health & ER Core & Shell |Phoenix, AZ JCL Health Network  |DPR Construction, Inc. 5112,350.00 MNovember, 2013 Matt Dewitt 602-253-0703 mdewitt @wdmanor.com Chad Ence |

Maricopa County Durango Juwe Detention Ctr. | Phoenix, AZ Maricopa County 5504,508.00 March, 2013 Ravi Gunnala 602-296-9881 Eddie Rucker

Phoenix Biomedical Campus Vivarium |Phoenix, AZ 2 Baard of Regents of the Uafis | DPR Construction, Inc. $312,037.00 November, 2013 |Paul Nicopoulos w/UMECH) 480-921-0903 pnicopoulos@umec.com| Chad Ence

Southwes: Orthopedic & Spine Hospital |Phoenix, AZ JE Dunn Const $323,192.00 July, 2011 Gary Seymura w/HAC Mech. 602-944-1555 Tim Williams

SRP Security Survey Upgds. Phoenix, AZ Salt River Project £200,000.00 Movember, 2013 Audie Whipple 602-236-5207 John Esau

Tolleson Union HSD Westview HS BACtalk Retro| Avondale, AZ Tolleson USD 5249,515.00 Movember, 2013 Richard Oros 623-478-4629 Bryan Kelly

US Airways Ctr. Alerton Retro Phoenix, AZ US Airways Center $328,886.00 November, 2013 Don Heimbaugh 602-379-7614 dheimbaugh@phases com Bryan Kelly

Vee Quiva Hotel & Casino Laveen, A7 (Gila Rives Indian Community | Perini Building Co. $550,000.00 August, 2013 Ray Thomas 480-049-7690 | raythomas.tdindustries com Chad Ence

Verrado High School Security Systems |[Buckeye, AZ | Agua Fria UHSD CORE Construction $404,159.00 July, 2013 Hamilton Ramirez 602-494-0800 John Esau

W.L. Gore Phase 2 Building 3 Phoenix, AZ 'W.L Gore Ryan Companies 5567,154.00 February, 2014 Tim Jolley 602-725-0236 tim jolley @ ryancom aaries com Chad Ence

fuma Marine Corp Alr Station Bldg. #859 [Yuma, AZ fuma Marine Corp Air Station Sunset Air, Inc. $339,483.00 December, 2012 Darryl Smith 602-971-5600 Eddie Rucker
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Title
President

Years with Climatec
14

Years in Industry
25

Education
BA-Finance
(California State University-

Fullerfon)
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TERRY KEENEN,

PRESIDEMT

REZPCMSIBILITIES

As Climatec Building Technelagies Group's President, Terry is
responsible for the Censtruction & Service components of Climatec
BTS. His respensibilities include the leadership and strategic direction
of Climatec’s Southwestern United States business units. Climatec’s
business segments include Building Autornation, Secunity & Life Safety,
Energy Services, Hzalthcare, Education, Enferprise Energy
Management Sclutions.

EXPERIEMCE

Terry has over 25 years expenence in the building automation and life
safety industry. Starting as an electrician, he became a sales engineer
with Honeywell, Los Angeles Branch in 1986 and was prometed
threugh the organization fo Branch Manager. Hizs management
experience dates back to 1991 then in 1995 Terry became General
Manger of Climatec’s Automation Department and expanded it to the
current Building Techneologies Group that employs 600 professionals
across the Southwest and exceeds 3180 millien in revenue annually.

PrOFESSIOMAL REGISTRATIONS
ASHRAE Arizona

Asszocigtion of Energy Engineers

ACTCA

BidSync p-58
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Title
Vice President

Years with Climatec
22

Years in Industry

22

Education
Bachelor of Science-Business

Manogement

(Arizona State University)
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SHAWN FLAHART,

VIicE PRESIDENT

REZPCMSIBILITIES

As Climatec BTG's Vice President, Shawn is respensible for all aspects
of day to day Scles & Operations of cur Building Autemation and
Secunty & Life Sofety Construction & Service business in Arizona,
California and Mevada. Climatec’s business segments include EMS
Control Systems, Secunty & Life Safety Systems, Healthcars &
Education Systems.

EXPERIEMCE

Shown has 22 years of experience in the HVAC and Building
Autemation Industry and the Security & Life Safety Industry which
includes installation, service, design, pregramming, project

management, service management and sales managemeant.
ProrFessional REGISTRATIONS

ASHRAE Arizona

Asszocigtion of Energy Engineers
ACCA

ABA,

BidSync p- 58
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It} CHAD ENCE,

General Manager GEMERAL MANAGER

Years with Climatec
19 RESPONSIBILITIES

As the General Manager for Climatec BTG, Chad is responsible for
the Arizena and Mevada Centfrols Business Units. His responsibilities
include the Business Development and Project Delivery for Building
Automation Systems projects. This includes the sales, engineering,

Years in Industry
19

programming, project management and service departments.

EXPERIEMCE

Chad has over 19 years of experience in the HYAC and Building
Automation Industry. Chad started with Climatec working in the field
and quickly maving inte field supervision. He then moved inte o
project management role cellaborating with our operations group and
cur customers. Chad then spent the next number of years in a sales
rale and then into sale management. Chad for the last two years has
been the Branch Manager for Phoenix office and last two years fock
responsibility for Climatec's newly opened Las Vegas office.

1002015 BidSyne p. 80
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It RvyaAaN UDALL,

Director of Operations DIRECTOR OF OPERATIONS

Years with Climatec
15 RESPONSIBILITIES

As Climatec BTG Director of Operatiens, Ryan helps oversze the day-
to-day operations of the building autemation businesses the for
Arizona division, which includes Phoenix and Tucson. He helps in

managing all areas of the service and construction businesses, from

Years in Industry
14

persennel needs fo the daily logistical needs of making sure that
Climatec’s customers get the aftention they need.

EXPERIEMCE

Fyan has over 17 years of experience in the HVAC and Building
Autemation Industry. Ryan stared with Climatec BTG as a Field
Installer, after werking as an installing electrician for a year with a
pravious employer. He then moved inte o project Management role
where he began working directly for customers on vanous projects.
Later, Ryan tock over the Service Manager duties for Climatec and
then was premoted to the Operations Manager for the building
autemation pertion of the business. Ryan iz now the Director of
Operations for Arizena.

1002015 BidSyne p. 81
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Title

Account Executive

Years with Climatec
12

Years in Industry
16
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EDDIE RUCKER,

ACCOUNT EXECUTIVE

REZPCMSIBILITIES

As an Account Exacutive for Climatec BTG, Ed is respensible for day to
day customer support for Federal and Municipal custerners. He alse
helps custerners manage HYALC Centrol Systems, Energy Management
Systems Design, Energy Management Strategies and engeing
maintenance of HYAC Systems. Eddie alse assists customers in energy
reduction concepts and industry trends.

EXPERIEMCE

Ed’s current rele at Climatec is with the Sales Service Team az a
Government Customer Account Executive. Prior to this role, Ed helped
develep the Energy Services Group (ESG) for Climatec. |n that
caopacify he helped customers idenfify enargy saving projects and
strafegies for future sustainability. Before werking with the ESG, Ed
worked as the lead Service Account Manager for the Service division
of Climatec for nearly 5 years. Before coming to Climatec Ed werked
as a Project Manager and Field Controls Specialist for the Carrier
Distributer, Sigler & Reeves where he managed projects in four states,
MV, AZ, MM and West Texas. He began werking in this industry in
1998 for Honeywell Home & Building Contrals where ha was a
member of the Scheools Team. Ed has a B.5. in Technical
Management, as A.5. in Electronics and is a Certified Energy
Marager.

BidSync p-82
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It S HANE WIss,

Group Supervisor GROUP SUFPERVISOR

Years with Climatec
35 RESPONSIBILITIES

As a Group Supervizor for Climatec BTG, Shane is respensible for the
supervision Project Managers, Teams of Technicians, and assignad

Years in Industry
19

projects. Project duties include organizing, planning, engineering,
hiring subcontractors (when appropricte), and parts procurement. |
Shane overseas the execution of the controls installation and
programming, all ether activities related to the project including being
the point of confact for the custemer. He is respensible for succassful

jeb completion and customer satisfaction.
EXPERIENCE

Shane has over 19 years of experiznce in the HVAC and Building
Automation Industry. Shane has an extensive contrals installation,
programming, and service background. He is an accomplishad
Project Manager wheo has successfully manoged projects from basic
tenant improvements fo complex central ulility plant installation and
optimization projecis.

1002015 BidSyne p.B83
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Ly MICHAEL BREWER,

Account Specialist ACCOUNT SPECIALIST

Years with Climatec
2 RESPCIMSIBILITIES

As an Account Specialist for Climatec BTG, Michael is responsible for
werking with our customers to ensure their needs are clearly
understood and their expeciations are exceeded. Michael identifies
goals through surveying existing equipment and inferaction with the
custemer. Coordination and/er perfformance of day to day contract
tasks as well as customer initiated projects are considered o primary

Years in Industry
25

component in accemplishing these objecfives.

EXPERIEMCE

Michael has bean in the HYAC Industry for aver 30 years with 25
years of that experience directly related 1o the confrols of related
equipment. Michoel graduated from Mountain Stotes Technical
Caollege with a cerificate in HVAC and started his career with
Kewanes Boiler in their R&D lab working with bumer controls. He
moved on to have successful carears with ATET and lohnsen Centrels
serving as EMS Administrater and System Application Engineer
respectively. He also served as Project Cocordinatar with the City of
Pecria prier to coming fo Climatec. In this position Michael was
tasked with guiding the City's new and major renovation construction
projects. Hiz area of emphasis was en mechanical, elacirical,
plumbing (MEP) and contrals as i relates to the Leadership in Energy
and Environmental Design (LEED) cerdification process. Michael holds
LEED®AP, Certified Energy Manager (CEM) and Certified Energy
Auditor (CEA) credentials.

1002015 BidSyne p.B4
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Title

Service Group Supervisor

Years with Climatec

Years in Industry
12

Education
Bachelor of Science-
Mechanical Engineering

[Arizona State Universify)

Alerton Cerified Engineer

Member of Anzona Builders

Alliance

SERIAL 14107-MS
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JOHN NAPOLITAN,

SERVICE GROUP SUPERVISOR

REZPCMSIBILITIES

As a Service Group Superviser for Climatec BTG, John is respensikble
for working with many aspects of our business. He works with
technicians, coordinators, project managers, both sales staff and
upper management to ensure that cur custormners receive o high level
of value while maintaining the financial wellbeing of cur business.
lohn’s primary fasks as a leader and manager include providing ideas
and selufiens for critical situations, employee development, financial
tracking, project management dufies, scheduling, and customer
satisfaction.

EXPERIEMCE

lohn has ever 12 years of expenence in the HVAC and Building
Autemation Industry since his college education in Mechanical
Engineering ot ASU. He started with Climatec BTG in 2005 as o
System Specialist. John sfarted by werking in the design team and
then with the installation teams to learn the Alerfon and Henaywell
product lines. By the end of 2008, he had gained enough knowledge
to help with programming and startup duties and scon moved info a
Service Account Spacialist role. Within 18 menths, John had learned
the product well encugh fo take on pregramming and starfup duties
for service customers. Affer 3 years, he served as o project specialist
for small to medium sized contrel projects and scon moved on te
Service Group Supervisor to foke on more leadership duties. During
lohn's 8 years with Climatec he has taken numercus technical and
leadership courses and continually exdends his growth through
education and invelvement.

BidSync p- 85
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L STEVE HARTMAN,

Sr. Project Manager SrR. PROJECT MANAGER

Years with Climatec
10 RESPOMSIBILITIES

As a Group Supervizer and Senior Project Manager fer Climatec,
Steve's responsibilities include team leadership and developmert,

Years in Industry

financial perfermance, scope of work and technical review, and

assuring customer satistaction.

EXPERIEMCE

Steve has over 33 years of expariznca in the HYAC industry, baginning
as a service technician in 1980. He has worked in o number of
copacities in the industry since, including sales, enginesring,
installation, and as a manager in the Tempe Unien High Schoal
District Maintenance Department. Steve stored at Climatec as ocur
lead contrels design enginzer, then moved inte project management,
and is currently ene of twe Group Supervisors in our Phoenix branch’s
Service division leading o team of installers, technicians, and project
managers in executing the turnkey work on that group’s assigned
projects.

1002015 BidSyne p. 86



SERIAL 14107-MS

Marizopa County Bid 14107-M5

EXECUTIVE SUMMARY

Climatec Building Technologies Group (Climatec) is pleased to submit the following proposal for the Integrated
Building Automaticn Facility Controls for:

Maricopa Cou ntr Morth East Courts Complex
18380 North 40™ Street
Phoenix, Arizona B5032

This upgrade will provide Maricopa County facilities with Alerton’s latest "state-of-the-art” BACNET EMCS that will
incorporate the most advanced and reliable technology to ensure that your facility will operate with peak
efficiency and maximum reliability.

Additionally, Climatec is committed to deliver quality comprehensive technical solutions to satisfy the specific
requirements of Maricopa County. It is our intent through this proposal to demonstrate Climatec's qualifications,
technical approach, financial benefits, and commitment to ensure delivery of quality products and services.

Climatec's General Approach Shall be:
*  Meat with Maricopa County project team to understand team project goals and milestonas

+ Begin Design Submittal Phase
» Field Verification
*  Review As - Builts frem Prior Climatec Installed Controls Project
+  Co-Author a Project Schedule and Introduce Project Plan to Maricopa County
*  Submit Dasign to FMD Team
+  Project Implementation with having 2 live systems until completion = ZERD Downtime Approach
*  HVAC Controls System and Control Start Up & Caommissioning
*  Owner Testing and Acceptance
*  (Owner Training and Praject Turnowver
+  Post Project Review — 100% Customer Satisfaction
* Climatec accepts and welcomes access to SAVE and Maricopa County’s ICPA's.

We appreciate your consideration and we look forward to the opportunity to partner with Maricopa County on
this important project.
Please contact me at (602) 980-3327 with any questions regarding this response.

Respectfully,

wk

Ed Rucker
Account Executive

Maricopa County
Serial #14107-M5
3|Page
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TECHNMICAL APPROACH
Chmatec onigmally installed the control system for the proposed North East
Courts Complex. We balieve this experience and knowledge of the existing
systems and understanding mstallation conditions empowers owr project teams
to deliver the project most effectively. Most of ouwr operations team for the
original project are still part of the Climatec team today. It would be our mtent
on uiihzing that key knowledze and expertise to assist in project pricing, design
development, identification of potential pitfalls, project scheduling and project
managament. This wonld ultimatsly enabls us o provide Maricopa County with
the most efficient and effectrve solution for the upgrades.
Climatec proposas to upgrade the WE Cowts Complax as a tmukey projact.
Climatec will staff this project with a dedicated project team allowing us to
upgrade the site seamlessly. Ow tumkey melusions shall be:

*  Project Management,

*  Design (Subnuttals and Project Flan)

¢ Project Coordination (FMD)

*  Provide & Install New DDC BACNET Controls

o Zero Downtime Approach

o Inchides Installation Materials
Programming, Startup & Commissionmg
Graphics Development for Downtown Boiler Foom
Orwner Testing & Acceptance
Orovner Tramimg

Our techmieal approach would be te, install the new system backbone alongside
the existing C5I INET system. Climatee recently upgraded Dhirango Fuvenile
Datention Center in this same manner m 2013 Our prionty 15 te always
mamtzm the integnty of both systems as we remove devices and mstall devices
onto the new system. This approach is necessary due to the complaxity of the
systems and the nature of them bemg life safety systems. In essence, you would
have two systems at once. Removing from ene system and addmg to the naw
swstem unti] the existing system no longer has any davices.

Our techmieal approach begms by finalizmg the design through extensive site
investigation, analysis of Climatec As-Bults from eriginal constuction. Once
the project has been designed, we would mest with the FMD Team to determmine
the gudelines they would hke the project team to adhere to and to acquire
approval. After this maeting has taken place, Climatae would install the
BACHNET glebal controllers in place of existing CSI INET Global Controllers
{77925}, This would oceur one at a time. This step 15 critical so that there are no
losses in communication with the existing system. Although this step sounds
effortless, it 15 not, there are generally 30-40 field contrellers (MR 38/ HIF/AHID)
per global controller. Each of these compnmucation trunks are home run
commumcation munks. Every device is integral part of the HVAC control
swstem. This step will require pracise coordmation with the court staff, so that
areas can be vacant for work if required.

Maricopa County
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After the global controllers have been upgraded, we would then approach the
larzer air moving equipment such as the Air Handler units (AHU). We would
retrofit these AHUs systematically to enswre we mamtain full system integity at
all ttmes. Each AHU requires a meticulous approach. There are many peripheral
devices. Prior to moving to the next AHU, every single peripheral device must
be programmed, started up and tested. They require testing at the AHU and from
the front end. There are alse several fans mterlocked to certain AHUs as part of
the vennlation systemn Agamn require full operation teshng befors meving onto
the next AHU or air moving system.

Upeon completion of the abowe mentioned migration of system to the new
BACHET system, Clomnatec would then cosrdmate with FMD air balancer to
ensure both HVAC equipment and contrel are synchronized Again this step 15
alse cntical. In most cases, each AHU zone can remain eccupled with ne
interruption in service.

Upon the final performance test, we would then schadule commussioning with
the FMD Team. We would demonstrate operation, provide site traiming and
intreduce the procedures for emergencies. It is our expectation that this phase of
the project take 2-3 days. Wa believe that the more educated our customers are
about critical systems the more capable they are in comectly operating those
svstems. Tlas, leading to a more satisfied customer.

Maricopa County
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Climatec has been providing installation and services for federal courts,
mmmicipal courts, prisons, jails and detention centers mn Arizona for more than
12 years. Onr team of professionals receives the highest levels of techmical
training, OSHA certified, drug tested and regularly pass Faderal & State
background checks. Climatee is the industry leadar in providing EMS, Fire Life
Safaty & Secunity for government organizations.

BELOW IS A LIST OF SOME OF THE LARGE JAILS WE HAVE FROVIDED
SYSTEMS AND SERVICES FOR:

Lowar Buckeye Jail — 2004 — CSITNET - AZ

4* Avenue Jail - 2004- CSI INET - A7

Coconine County Jails - 2005- Honeywell - AZ

Dwrango Juvenile Detention Center — 2013 — Alerton - AZ
Tucson Federal Prison — 2002 - Alerton - AZ

Pima County Tail — 2002 — Alarton -AF

Ironwood State Prison — 2008 — Alerton — CA
Clmckwalla State Prison — 2010 — Alerton - CA

AT Dept. of Comections-Buckeve —2014-MISC -AZ

The Chmatec zpproach to upgrading controls system m Largs Government
Complexes will be similar as deseribed in the begmning of the proposal section.
Climatec would extensively investizate the site; we would reference all as-builts
and drawings to properly desizn the new system. This level of a desizn is
instrumental in creating a project implementation plan that 1s safe, effective and
efficient m its delivery. We will install the new system back bone alongside the
existimg system. This allows us to systematically remove devices from the old
system and replace with new on the new system By taking this approach youn
minimize down time and ensure the safety and comfiort of the oceupants and
staff. Once the project has transhioned to the new system, the old system can be
removed. The new system can be commmissioned and tested with the FAMD
Team. Upeon acceptance, we then work fo properly train the site manager and
FMD on their new system.

Maricopa County
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Clhimatec's approach is to always support our customers on the systems we have
installed to ensure 100% customer satisfaction. Climatec 13 the world's largest
Alerton dealer and the Southwest’s leader in Integrated Building Automation
Facility Controls. As Alerton’s largest dealer, Alerton continnes to closely
partner with Chmatec to ensure maxmmm life of systems bemg marketed and
installed. They also work clesaly with Climates when introducing new
technologies. This close working relationships 15 an axample of the Alerton’s
trust with Climatee and knowledge that Climatac has a strong understanding of
customer’s expectations. Fecently, Climatec has expanded its service offermes
in Mevada and Texas. This expansion 15 a true commitment from the ownership
team at Climatec and from Alerton to allow Climatec to represent the Alerton
brand in other markeats.

It is Climatec's intention to support this facility and all other Maricopa County
facilities we service for the hife of the system and bevond the 10 vears mummally
required m this EFP.

Maricopa County
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PROOF OF QUALIFICATIONS

Current Contractors Licenses
Arnzona ROC C-11/C -39
209133 / 193418

6-30-2015 7 03-31-2015

Arizona & Professional Licenses
Federal ID%: B6-0043853

Anzona Tax ID#: 200053857

City of Phoenix Tax ID#: 03011630

Company History

Smee 1973, Climatec has been cne of the Southwest’s leading providers of
advanced building technologies for a wide variety of mdnstries and buildings.
Our broad sat of offerings allows us to be a smgle soures integrator of critical
building systems. Wa provide safer, mors comfiortable and mors efficient
buldimg enviromments through mmovatrve HVAC solutions, buldmg technology
solutions, energy and security selutions, ongemng service and training and
enterprise energy management, Climatee has consistently had near double digit
growth since mncepton. That zrowth has been 2 testament to our leadership’s
dedication to customer service and thewr commitment to having the greatest
employess in the industry.

Clhimatee offers services from state-of-the-art building automation, fire
evacnation and security systems to mtegrated sound and video systems. Not
only do thesa sa1vices keep a bmlding’s ocoupants safe and mformed, but they
alse grve our customers a true value preposinon. In addibon, we are vmquely
qualified to evaluate the efficiency of your facility and provide affordable
energy-saving soltions.

With a umique blend of products, people and vision, we maintain our position as
the market leader by attracting only talented and innovative mdustry experts.
With a staff of over 800 people, we are devoted to traiming and education, an
ongomg ndusty-recognized commitment to both our employees and our
customers.

Maricopa County
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PROOF OF QUALIFICATIONS

Current Contractors Licenses
Arnzona ROC C-11/C -39
209133 / 193418

6-30-2015 7 03-31-2015

Arizona & Professional Licenses
Federal ID%: B6-0043853

Anzona Tax ID#: 200053857

City of Phoenix Tax ID#: 03011630

Company History

Smee 1973, Climatec has been cne of the Southwest’s leading providers of
advanced building technologies for a wide variety of mdnstries and buildings.
Our broad sat of offerings allows us to be a smgle soures integrator of critical
building systems. Wa provide safer, mors comfiortable and mors efficient
buldimg enviromments through mmovatrve HVAC solutions, buldmg technology
solutions, energy and security selutions, ongemng service and training and
enterprise energy management, Climatee has consistently had near double digit
growth since mncepton. That zrowth has been 2 testament to our leadership’s
dedication to customer service and thewr commitment to having the greatest
employess in the industry.

Clhimatee offers services from state-of-the-art building automation, fire
evacnation and security systems to mtegrated sound and video systems. Not
only do thesa sa1vices keep a bmlding’s ocoupants safe and mformed, but they
alse grve our customers a true value preposinon. In addibon, we are vmquely
qualified to evaluate the efficiency of your facility and provide affordable
energy-saving soltions.

With a umique blend of products, people and vision, we maintain our position as
the market leader by attracting only talented and innovative mdustry experts.
With a staff of over 800 people, we are devoted to traiming and education, an
ongomg ndusty-recognized commitment to both our employees and our
customers.

Maricopa County
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PROQOF OF QUALIFICATIONS

ENERGY SOLUTIONS

Enerzy is a significant expense that can have a lasting impact on your business and the
envirenment. Climatec 1s unigquely qualified to evaluate the efficiency of vour facility
and provide affordable energy-saving solutions.

»  Self-Fundad Projects *  Energy Mgmt Systems
*  Performance Contracts +  FPhotovoltaie

*  (uaranteed Savings *#  Fenewabls Energy

*  Machamical Electrical Retrofits # LEED Design Asast

# Lighting Control *  Indocr A Qualicy

Tnique Funding Sources Energy5tar Benchmarking

HEAILTHCARE SOLUTIONS

When 1t comes to bulding technelegy, there are no more challenging environments than
healtheare. The prassure fo vaduce costs and miprove patient satisfaction contmues to
rise as resources become increasingly scarce. Our focus on special systems allows us to
provide the expertise you need to improve service and reduce operating expenses, while
allowing staff to provide a positive paflent care environment.

*  Nurse Call Systems #  Public Address
* Bed Mgmt. *  Wireless Telephones/Paging
*  Infercom Systems # [R/EF Locations Tracking

EDUCATION SOLUTIONS

Whether your issuas are agmg facility, student security, or tightening budgets, Climatec
can help navigate the challenges facing education facilities today. When i comes to
education, Climatee delivers solutions in a way that's fast, dependable, and on budget.

*  VVolP Systems #  hiadia Fetriaval
*  Emergency Mass Notification ¢ GP5Wireless Systems
*  Infercom Systems *  Spund Eeinforcement Systems

Maricopa County
Serial #14107-MS
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PROCF OF QUALIFICATIONS

ENTERFRISE ENERGY MANAGEMENT

Threugh the development of 2 customized suite of advanced software toels, Axcess
merges multi-vendor systems and technologies mto a single, extensible plafform that
monitors, manages and helps you contrel your utility costs for all of vour buildmegs.
Axcess 15 engineerad to help you manage vour costs, improve asset performance and
incraase the comfort and satisfaction of vour emplovess and tenants.

*  Energy Reporting & KPI #  Fault Detection & Data
Dashboards Analytics

* Demand Fesponse *  Education & Visitor Kiosks

*  Sustainability Reportmg *#  (Central Plant Optimization

®  Tanant After Hours Request *  Hosted Systams

*  Bulding Automation Infegration *  Smart Metering

*  Business Systems Integration *  EnergyStar Benchmarking

SEEVICE SOLUTIONS

Using guality products from top mamnfacturers, Climatee is a leader in keepmg your
HWVAC system, security system, fire alarms and other buildmg technology systems
working effectively.

* Comprehensive Mamtenance *  24/7 Emergency Services
Apreements

#*  Eepair & Replacement *  Alaym Menitoring

*  Software Upgrades *  Factory Authorized Tramning

#  lMaterial Management *  On-site Systems Operation

The Clhimatec Names

Climatec has been doing business with the Climatec name since 1975, We have operated under the same name for more than 30 vears!
The original owners of Climatec are still heavily mvolved i the day to day business and are mstumental m providing key leadership
to our organization. All of the efficers of Climater participate in procursment access, procurement management, operational
management and delivery of products and services to all of our customers includmg government complexes, detention centers, courts
and/or jail famlities.

Climatec Bonding Fate
Climatec’s current bonding rate for projects 1s 1.5% of total project value

Climatec ATA 303
Clhimatec completed and uploaded AIA Document A305

Maricopa County
Serial #14107-M5
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PROOF OF QUALIFICATIONS

Full Time Employee Staffing

Below is a summary listing of Techmical Staff that could support yvour project:
®  Project Management Staff (Loeal -35) (Regional -71)
*  Engmeening Staff (Local -9%) (Regional -226)
=  Installation Staff (Local -20) (Regional -122)
o Installation staff 13 supplemented with Sub Contractor Partners -(Loecal
— 60} (Fegional — 1,100 +)
=  Maintenance Staff (Local -35) (Regional -136)

Climatec has many more full ime emploved personnel bevond what has been listed
above. We have a wealth of Designers, Drafters, Service Managers, Service
Coordinators, HVAC Technicians, VFD Technicians, Panel Shop Technicians, Enargy
Engineers, Energy Designers, Energy Project Managers, Project Accountants and
Operations Management. With the depth and ever mereasing talent at Climater, wa
beheva that we can provide you with resources to upgrade the Mancopa County jails and
provida the FMD team with the peace of mind that they have a true technical parmer that
is committed to customer satisfaction.

Fasumes of Key Personnel
Below are some key personnel’s resumes. Additional resumes can be seen as an

attachmeant fo the A305 document.

Diue to the large quantities of employees detailed above (Hundreds of smployees) and the
resumas merease the response size to an extreme file size making upload difficult. Upon
requast of any of these staff categones Climatee will furmsh rasumes to Mancopa Coumty
upen requast m paper form or on dise, as desired.

Engineermg Staff ... ... ..o 39 Team Members
Installation Staff.... ... 24 Team Membears
Mamtenance Staff ... ..., 39 Team Members
Leocal Support Technician -2 Hour Response.._.............._.....59 Team Members

Maricopa County
Serial #14107-MS
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: Title CHAD EMCE,
General Manager CEMERAL MANMAGER

Years with Climatec
20 BESPONSIBILITIES

Years in Industry As the General Manager for Climatec BTG, Chad is responsible for the

20 Arizona and Mevada Controls Business Units. His responsibilities include
the Business Development and Project Delivery for Building Automation
Systems projects. This includes the sales, engineering, programming,
project management and service departments.

EXPERIENCE

Chad has over 20 years of experience in the HVAC and Building
Automation Industry with Climatec. Chad started with Climatec working
in the field and quickly moving into field supervision. He then moved
into a project management role collaborating with our operations group
and our customers. Chad then spent the next number of years in a sales
role and then into sale management. Chad for the last two years has
been the Branch Manager for Phoenix office and last two years took
responsibility for Climatec’s newly opened Las Vegas office.

F.OLE WITH FROIECT

Chad's role with this project is to make sure that the resources are
available to Climatec’s team to ensure a successful partnership. He will
continue to work with Climatec's Operations Group and Sales Team to
assess those changing needs and will help facilitate to ensure that those
needs are met.

Maricopa County
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Eramn UDALL,
DIRECTQR OF QPERATIONS

Title
Director of Operations

Years with Climatec RESPONSBILITIES
16

As Climatec BTG Director of Operations, Ryan helps oversee the day-to-
Years in Industry day operations of the building automation businesses the for Arizona

16 division, which includes Phoenix and Tucson. He helps in managing all
areas of the service and construction businesses, from personnel needs
to the daily logistical needs of making sure that Climatec's customers get
the attention they need.

EXPERIENCE

Ryan has over 17 years of experience in the HVYAC and Building
Automation Industry. Ryan stared with Climatec BTG as a Field Installer,
after working as an installing electrician for a year with a previous
employer. He then moved into a project Management role where he
began working directly for customers on various projects. Later, Ryan
took over the Service Manager duties for Climatec and then was
promoted to the Operations Manager for the building automation
pertion of the business. Ryan is now the Director of Operations for
Arizona.

R.OLE WITE FROIECT

Ryan's role with this project is to ensure that the employees and the
customers are receiving everything they need to make projects
successful, from the customer’s point of view. Ryan helps facilitate the
manpower and scheduling {logistics) to ensure a timely and successful
project. He will ensure that appropriate labor force is assigned to service
agreements as needed, both from a work and knowledge aspect.

Maricopa County
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Eramn UDALL,
DIRECTQR OF QPERATIONS

Title
Director of Operations

Years with Climatec RESPONSBILITIES
16

As Climatec BTG Director of Operations, Ryan helps oversee the day-to-
Years in Industry day operations of the building automation businesses the for Arizona

16 division, which includes Phoenix and Tucson. He helps in managing all
areas of the service and construction businesses, from personnel needs
to the daily logistical needs of making sure that Climatec's customers get
the attention they need.

EXPERIENCE

Ryan has over 17 years of experience in the HVYAC and Building
Automation Industry. Ryan stared with Climatec BTG as a Field Installer,
after working as an installing electrician for a year with a previous
employer. He then moved into a project Management role where he
began working directly for customers on various projects. Later, Ryan
took over the Service Manager duties for Climatec and then was
promoted to the Operations Manager for the building automation
pertion of the business. Ryan is now the Director of Operations for
Arizona.

R.OLE WITE FROIECT

Ryan's role with this project is to ensure that the employees and the
customers are receiving everything they need to make projects
successful, from the customer’s point of view. Ryan helps facilitate the
manpower and scheduling {logistics) to ensure a timely and successful
project. He will ensure that appropriate labor force is assigned to service
agreements as needed, both from a work and knowledge aspect.
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SHANE WIiss,

Title
Group Supervisor

GROUP SUPERVISOR

Years with Climatec RESPONSIBILITIES
43

As a Group Supervisor for Climatec BTG, Shane is responsible for the
Years in Industry supervision Project Managers, Teams of Technicians, and assigned

20 projects. Project duties include organizing, planning, engineering, hiring
subcontractors (when appropriate), and parts procurement. , Shane
oversees the execution of the controls installation and programming, all
other activities related to the project including being the point of contact
for the customer. He is responsible for successful job completion and
customer satisfaction.

EXPERIENCE

Shane has over 19 years of experience in the HVAC and Building
Automation Industry. Shane has an extensive controls installation,
programming, and service background. He is an accomplished Project
Manager who has successfully managed projects from basic tenant
improvements to complex central utility plant installation and
optimization projects.

F.OLE WITH PROJECT

Shane's role on this praject will be to maintain his current Project
Management duties for Maricopa County Construction & Service
customners. Shane will be the a main laison to the FMD Operations Staff
regarding this project and is responsible for updating and informing FMD
of project progress.

Maricopa County

Allinchidsd coztents produced by Climate: e=d is project team are .
* cumc zresd to be proprisery and confdestial and will not be sharsd with Serial #14107-MS

BURLDING TECHNOLOGIES GROUF non-Comnty parsoezal.
h o 16|Page

1082015 BidSync p. 33



SERIAL 14107-MS

Maricopa County Bid 14107-M3

Titl MICHAEL EREWER,
8 . 1_.& ACCOUNT SPECIALIST
Account Spemaltst RESPONSIBILITIES

Years with Climatec As an Account Specialist for Climatec BTG, Michael is responsible for

4 waorking with our customers to ensure their needs are clearly understood
and their expectations are exceeded. Michael identifies goals through
surveying existing equipment and interaction with the custamer.
Coordination and/or performance of day to day contract tasks as well as
customer initiated projects are considered a primary component in

Years in Industry
26

accomplishing these objectives.

EXPERIENCE

Michael has been in the HVAC Industry for over 30 years with 25 years of
that experience directly related to the controls of related equipment.
Michael graduated from Mountain States Technical College with a
certificate in HYAC and started his career with Kewanee Boiler in their
R&D lab working with burner controls. He moved on to have successful
careers with ATAT and Johnson Controls serving as EMS Administrator
and Systemn Application Engineer respectively. He also served as Project
Coordinator with the City of Peoria prior to coming to Climatec. In this
position Michael was tasked with guiding the City’s new and major
renovation construction projects. His area of emphasis was on
mechanical, electrical, plumbing (MEP) and controls as it relates to the
Leadership in Energy and Environmental Design {LEED) certification
process. Michael holds LEEDEAP, Certified Energy Manager {CEM) and
Certified Energy Auditor (CEA) credentials.

F.OLE WITH PROIECT

Michael's role on this project will be to serve as the lead onsite technician
for this contract. He will ensure that the contract scope of work is
perfarmed in a timely and efficient manner. He will determine any
additional requirements through customer interaction and site
observations. If any additional work is authorized by the customer,
Michael will assist the team in praject planning.

Maricopa County
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Title
Service Group Supervisor

Years with Climatec
a9

Years in Industry
K

Education

Bachelor of Science-
Mechanical Engineering
{Arizona State University)

Alerton Certified Engineer

Member of Arizona Builders

Alliance

- CLIMATEC

BURLDING TECHMNOLOGIES GROUP

SERIAL 14107-MS
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JoHN MNAPOLITAN,

SERVICE GROUP SUPERVISOR
RESPONSIBILITIES

As a Service Group Supervisor for Climatec BTG, John is responsible for
waorking with many aspects of our business. He works with technicians,
coordinators, project managers, both sales staff and upper management
to ensure that our customers receive a high level of value while
maintaining the financial wellbeing of our business. John's primary tasks
as a leader and manager include providing ideas and selutions for critical
situations, employee development, financial tracking, project
management duties, scheduling, and customer satisfaction.

EXPERIENCE

lohn has over 12 years of experience in the HVAC and Building
Automation Industry since his college education in Mechanical
Engineering at ASU. He started with Climatec BTG in 2005 as a System
Specialist. John started by working in the design team and then with the
installation teams to learn the Alerton and Honeywell product lines. By
the end of 2006, he had gained enough knowledge to help with
pregramming and startup duties and soon moved into a Service Account
Specialist role. Within 18 months, John had learned the product well
enough to take on programming and startup duties for service
customers. After 3 years, he served as a project specialist for small to
medium sized control projects and soon moved on to Service Group
Supervisor to take on more leadership duties. During John's 8 years with
Climatec he has taken numerous technical and leadership courses and
continually extends his growth through education and involvement.

F.OLE WITH PROJECT

John's rele on this project will be to serve as the key coordinator and
authoritative person from an operational standpoint. John will ensure
that all parties invohsed with our work have the appropriate training,
tools, and time to perform their duties at the highest possible level. He
will be involved with regular meetings to check the health of the project
and to develop improved processes and procedures to better fit the
needs of the Maricopa County FMD.

Maricopa County
Serial #14107-M5
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Maricopa County Bid 14107-M3

PROOF OF QUALIFICATIONS

CASE NUMEBER REASON: RESULT:

CW2007-008040 — Customer Non Pavment on ProjectBond Case Dismissed
CW2003-010801 — Prime Contractor Non Payment Case Dismissed

CWV2006-018407 -  Prime Contractor Non Payment Case Dismissed

CW2008-024849 — Contractors Exercising State Lien rights Case Sent to Appeals court by plaintiff
CW2008-032460 — Supplier Product Dispute Case Dismissed

CW2009-034582 - Contractors Exercising State Lien rights Case Dismissed
CWV2009-036821 - Contractors Exercising State Lien rights Case Dismissed
CW2009-038313 - Contractors Exercising Sfate Lien nights Case Dismissed
CWV2009-039166 - Contractors Exercising State Lien rights Case Dismissed
CW2009-054848 - Contractors Exercising Sfate Lien nights Case Dismissed
CW2011-006261- Insurance Dispute Casze Dismissed
CW2011-012993 - Contractors Exercising Sfate Lien rights Judgment for Climatec
CW2012-008731- Contract Dispute Casze Dismissed
CW2012-016410 - Contractors Exercising State Lien rights Case Dismissed
CW2009-036861- Contract Dispute Casze Dismissed

Several of the above Civil Caze were counter claims from one civil case- All ended in dismizsal.

Maricopa County

A-CLIMATEC serial #14107-Ms
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Bid 14107-MS5

Experience in Faderal/State/County and/or local govermmment Detention or
Comection Facilities
+  Lower Buckeye Jail

County
Design Build
Est. 500 Cell
Project Cost: $1,028,000
Product: CSIINET
Completed: 2004
EMS & Smoke Control System
Prime Contractars

= Target General

=  [MCOR (602) 257-1319
Project Staff Contact info is no longer available

2004- CSTIMET - AZ

County

Design Build

Est. 500 Cell

Project Cost: $887,760

Product: CSIINET

Completed: 2004

EMS & Smoke Control System

Prime Contractors
= Hunt Corporation (480} 368-4700
= Con West Construction

Project Staff Contact info is no longer available

+ Durango Juvenile Detention Center

County
Design Build
Est. Less than 100 Cell
Project Cost: $535,005
Product: Alerton BACMET
Completed: 2013
EMS & Smoke Control System
Prime Contractors

= Climatec
Darren Winslow &02-506-5157

Maricopa County
Serial #14107-M5
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1.0

2.0

3.0

4.0

SERIAL 14107-MS

EXHIBITC

FACILITITIES MANAGEMENT REQUIREMENTS

HOURS OF SERVICE:

1.1 REGULAR HOURS are between 6:00 AM and 6:00 PM, Monday through Friday, excluding
County holidays.

1.2 AFTER HOURS is after 6:00 PM and prior to 6:00 AM, Monday through Friday.

1.3 WEEKENDS are anytime Saturday or, Sunday.

1.4 HOLIDAYS are County Holidays (See County holiday schedule attachment).

1.5 Services shall be available 24/7, 365 days per year.

1.6 Contractor shall provide 24/7; 365 days per year telephone access, and respond to a call for
services within thirty (30) minutes of receipt.

RESPONSE TIMES:

2.1 During REGULAR HOURS, AFTER HOURS, WEEKEND or HOLIDAYs, Contractor shall
respond on-site within four (4) hours of receipt of a service request.

2.2 If the request is designated by the County as an EMERGENCY, the contractor shall respond on-
site within two hours of receipt of a service request regardless of the time of day, WEEKEND or
HOLIDAY.

TRIP CHARGE:

Trip charges are permitted when time and material work is requested at the following sites only:

3.1

32

3.3

34

3.5

3.6

MCSO Lake Aid Stations (Apache, Bartlett, Blue Point, Canyon and Saguaro)

County offices located in Gila Bend, AZ

County offices located in Buckeye, AZ

County offices located in Aguila, AZ

Only one trip charge may be charged per service call.

If the contractor arrives onsite and is unable to locate a County representative familiar with the

work or unable to gain access to the work site, the Contractor may only bill for a trip charge. The
Contractor is not authorized to incur nor will the County accepting billing for any labor charges.

CONTRACTOR REQUIREMENTS:

4.1

4.2

43

Contractor(s) shall supply all labor, supervision, materials, tools, equipment, and effort necessary
to perform the Scope of Work presented.

The Contractor’s service truck fleet and/or warehouse shall carry sufficient supply of repair parts
and equipment to perform services per Scope of Work presented.

The Contractor agrees to utilize only experienced, responsible and capable people in the
performance of the work.



5.0

6.0

7.0

8.0

SERIAL 14107-MS

44 All employees of the Contractor shall wear a company uniform identified with the company name
consisting of a minimum of one of the following:

4.4.1  Shirt/blouse

442  Vest
443 Cap
4.5 No one except authorized employees of the Contractor is allowed on the premises of Maricopa

County. Contractor’s employees are NOT to be accompanied in their work area by acquaintances,
family members, assistants, or any other person unless said person is an authorized employee of
the Contractor.

4.6 The Contractor shall perform the work in a way to minimize disruption to the normal operation of
building occupants. Upon completion of work the Contractor shall clean and remove from the job
site all debris, materials and equipment associated with the work performed.

4.7 Contractor shall adhere to all regulations, rules, ordinances, and standards set by Federal, State,
County, and Municipal governments pertaining to safety on the job site.

BUILDING SECURITY (KEYS):

5.1 The Contractor may be provided keys to required County Facilities at the discretion of FMD.
Keys may be acquired by:

5.2 The Contractor being provided permanent key(s), wherein the Contractor verifies receipt of and
accepts responsibility for keys. The keys must be returned at the completion of the work or at the
direction of FMD. ). Keys not returned may cause the County to re-key the ENTIRE building or
locations that the set of keys opened with the cost being borne by the Contractor.

53 In lieu of or in addition to keys, the Contractor may be provided card access badges at the
discretion of FMD.

54 The Contractor shall notify FMD within twenty-four (24) hours if any keys are lost, misplaced,
stolen or otherwise not within the Contractor’s control.

5.5 Once the Purchase Order is complete, expired, or terminated the Contractor shall immediately
return all badges and keys to FMD.

SALVAGE:

Salvage rights shall be evaluated on a project by project basis by the County and shall be determined prior
to incorporation in the contractor’s bid price. Salvage rights automatically apply for all work if in the best
interest to the County. Salvageable materials without pre-approved contractor salvage rights shall be
securely stored and are not to be transported off the site without written permission from Maricopa County.
If contractor is given salvage rights, salvageable materials shall be removed daily. No on site storage of
contractor’s salvaged materials will be permitted.

CONTRACTOR EMPLOYEE BACKGROUND CHECK:

A background check is required for all Contractor employees providing services to the County. The cost of
this service shall be incurred by the County. No Contractor employee may access County property without
approval of FMD.

PROJECT WORK:

Inquiries may be submitted by telephone or at the time of walk through but must be followed up in writing.
No oral communication is binding on Maricopa County. Any changes to the original specification must be
acknowledged in writing as part of the response to the solicitation/quote.
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CLIMATEC LLC, DBA CLIMATEC BTG, 2851 W. KATHLEEN RD., PHOENIX, AZ 85053

PRICING SHEET: 90608, 91017, and 94172

Terms: NET 30

Vendor Number: 20110005150 VC0000008472

Telephone Number: 602-944-3330 602/906-4151

Fax Number: 602-674-1279

Contact Person: EdRueker William Mote

E-mail Address: eddier@elimatec.eom WMote@Climatec.com
Certificates of Insurance Required

Contract Period: To cover the period ending March 31, 2018.



