

Serial 09019-S
AZ Canal Diversion Channel Fence Painting
4/28/09

1.0 PRICING:

Complete Project \$

Labor Outside the Scope of the Contract Per Hour

Estimated days to completion after award of Contract:

Skyline Builders & Restoration, Inc. We Spray It Caymus Corporation Gary Ghaster

\$172,889.00	\$66,626.00	\$137,174.00	\$240,000.00
\$48.00	\$25.00	\$55.00	\$45.00
120.00	35.00	60.00	90.00

America's Contracting Service, Inc. Empire Painting Fabiani Painting E-Static Painting LLC

\$122,078.00	\$197,640.30	\$548,900.00	\$66,264.00
\$34.78	\$32.00	\$45.00	\$110.00
60.00	60.00	280.00	35.00

Lacina Contracting & Painting, LLC American Precast Products AIMS Coatings, LLC.

\$191,805.00	\$114,284.25	\$863,942.33
\$55.00	\$25.00	\$0.00
45.00	90.00	150.00

Hernandez Companies, Inc. Diamond Ridge Development Woods Construction Company

\$116,360.00	\$113,973.94	\$130,800.00
\$36.00	\$45.00	\$35.00
60.00	100.00	45.00